



BAGUIO WATER DISTRICT

"Serving Mankind is Serving God"

Document No:	ADM-PUR-F007
Effectivity Date:	February 15, 2020
Revision No:	01

CONTRACT OF AWARD FOR SERVICES

Nº 002478

Supplier/Contractor: <u>Lab General Engineering</u>		CONTRACT No. <u>2478</u>			
Address: <u>Sinto, Bauko, Mountain Province</u>		Job Order No. <u>JO-051</u>			
Contact No.: <u>09550387795</u>		Date: <u>June 26, 2023</u>			
Please check applicable terms:					
Delivery: <u>S4</u> Working days <u> </u> Cal. Days <u> </u>		Delivery: <u> </u> FOB BWD Warehouse <u> </u> Pick-up			
Upon receipt of Notice to Proceed		<u> </u> Deliver at site <u> </u> Others			
Terms of Payment: <u> </u> COD <u> </u> Charge		<u> </u> Partial delivery allowed			
Indicated Price/Cost <u> </u> Valid until: <u>NO DATE</u>		Warranty: <u> </u> Six months <u> </u> One year			
<u>P.S. REFER TO ATTACHED TOR</u>		<u>1805000</u> Others (Pls. Specify)			
Item No.	Qty.	Unit	Description/Scope of Works	Unit Cost	Amount
1	1	lot	Surface Restoration and paving works for the proposed Installation of 8"Ø x 2,730m HDPE Mainline from Marcos Highway to Asin Road via Suello Project (Please to the attached Terms of Reference (TOR) and Drawing Plans for specific details.) X-X-X-X-X-X-X-X-X Proposed installation of 8"Ø x 2,730M HDPE Mainline from Marcos Highway to Asin Road via Suello Road (Surface restoration and paving works) c/o JJ Balangcod		P 2,750,144.12

Please check as applicable:

Performance bond Required (5% in cash/check/ 30% if GSIS bond which must be posted upon award of this contract.

☒ 10% Retention required

Please surrender waste materials, if any, to BWD warehouse.

☒ Certificate of inspection, testing and acceptance is needed prior to payment.

☐ For pumps, motors & transformers, field/laboratory testing shall be to the account of the supplier/contractor.

*So as not to hamper the BWD operations, completion of the work within the specified period is of prime consideration. Any delay in the delivery of the above unit/s shall be subject to Liquidated Damages (LD) equivalent to one-tenth (1/10) of one percent (1%) of the cost of the repair /servicing of the unit or any fraction thereof for every day of delay until such repaired goods or units are finally delivered and accepted by BWD.

*In no case, however, that the total sum of the LD shall exceed fifteen percent (15%) of the total contract price, in which event, BWD shall automatically terminate the contract and impose appropriate sanctions over and above the LD to be paid.

*Please refer to the back page for additional terms and conditions of this Contract.

*Pertinent provisions of RA 9184 shall form an integral part of this Contract.

Approved by

SALVADOR M. ROYECA
General Manager

By: ATTY. CHANEL DOLOR D. DE GUZMAN

Administrative Manager

Conforme:

Supplier/Authorized Representative

Date received:

(signature over printed name)

**BAGUIO WATER DISTRICT****CONTRACT OF AWARD FOR SERVICES**

Document No.	ADM-PUR-F007
Effectivity Date	February 15, 2020
Revision No.	00

Supplier/Contractor	Lab General Engineering	CONTRACT No.	2478
Address	Sinto, Bauko, Mountain Province	Job Order No.	051
Contact Number	09550387795	Date	June 26, 2023

Item #	Qty	Unit	Description	Unit Cost	Amount										
1	1	lot	<p>Surface Restoration and Paving Works for the Proposed Installation of 8" Ø x 2,430m HDPE Mainline from Marcos Highway to Asin Road via Suello Road Project</p> <p>Scope of work:</p> <table><tr><td>Excavation/Removal of temporary resurfacing</td><td>244.50 cu m</td></tr><tr><td>Boring of holes</td><td>5,504.00 holes</td></tr><tr><td>Cutting and installation of dowel bars</td><td>4,550.40 kgs</td></tr><tr><td>Ready-mix concrete pouring</td><td>244.50 cu m</td></tr><tr><td>Clearing, hauling and disposal of excavated temporary resurfacing, unwanted materials, & debris</td><td>1.00 lot</td></tr></table> <p>Please refer to the attached Terms of Reference (TOR) and Drawing Plans for specific details.</p> <p>Duration: 54 working days</p> <p>X-X-X-X-X-X-X-X-X-X-X-X-X</p>	Excavation/Removal of temporary resurfacing	244.50 cu m	Boring of holes	5,504.00 holes	Cutting and installation of dowel bars	4,550.40 kgs	Ready-mix concrete pouring	244.50 cu m	Clearing, hauling and disposal of excavated temporary resurfacing, unwanted materials, & debris	1.00 lot		P2,750,144.12
Excavation/Removal of temporary resurfacing	244.50 cu m														
Boring of holes	5,504.00 holes														
Cutting and installation of dowel bars	4,550.40 kgs														
Ready-mix concrete pouring	244.50 cu m														
Clearing, hauling and disposal of excavated temporary resurfacing, unwanted materials, & debris	1.00 lot														

Total: P2,750,144.12

Usage: Proposed installation of 8"Ø x 2,730M HDPE Mainline from Marcos Highway to Asin Road via Suello Road (Surface restoration and paving works) c/o JJ Balangcod

By: **Atty. Chanell Dolor B. De Guzman**
Administrative Manager




Approved by:

ENGR. SALVADOR M. ROYECA
General Manager

Conforme:

Supplier/Authorized Representative

Date Received:

  	BAGUIO WATER DISTRICT		Document Code: BAC_IH
	Bids and Awards Committee		Document No. BAC_IH_F002
	(In-house)		Effective Date: 16 March 2020
	RESOLUTION		Revision No. 00

BIDS AND AWARDS COMMITTEE RESOLUTION NO. 035-2023 (RQ 03-JO-051: Surface Restoration and Paving Works for the Proposed installation of 8"Ø x 2,730M HDPE Mainline from Marcos Highway to Asin Road via Suello Road)

WHEREAS, the Baguio Water District-Bids and Awards Committee (BWD-BAC), in accordance with the provisions of Republic Act (RA) No. 9184, conducted the bidding for the project: Surface Restoration and Paving Works for the Proposed installation of 8"Ø x 2,730M HDPE Mainline from Marcos Highway to Asin Road via Suello Road, Baguio City, with required scope of work under Request for Quotation (RQ) No. 03-JO-051 dated 17 March 2023 and its Terms of Reference, under a two-envelope system of bidding;

WHEREAS, the approved budget cost for the project is Php3,133,515.96/lot;

WHEREAS, only **LAB GENERAL ENGINEERING** submitted its bid and during the opening of bids on 12 April 2023, it was determined it submitted complete legal, technical and financial eligibility documents thus, its financial bid was opened and its bid as read and calculated is as follows:

NAME OF BIDDER	SCOPE OF WORK	BID AS READ AND CALCULATED (lot)	% VARIANCE FROM ABC	ABC (lot)
LAB GENERAL ENGINEERING	<ul style="list-style-type: none"> Excavation /Removal of temporary resurfacing Boring of holes Cutting and installation of dowel bars Ready-mix concrete pouring Cleaning, hauling, and disposal of excavated temporary resurfacing, unwanted materials, and debris 	Php2,750,144.12	12.23%	Php3,133,515.96

WHEREAS, upon post-qualification and careful examination, validation and verification of all the documents submitted by and of the financial bid of the complying bidder, it has been determined that **LAB GENERAL ENGINEERING** submitted complete documents and its financial bid was determined to be responsive;

NOW THEREFORE, on motion duly seconded, be it









RESOLVED, as it is hereby resolved, to recommend to the Head of the Procuring Entity (HOPE) awarding the contract "Surface Restoration and Paving Works for the Proposed installation of 8"Ø x 2,730M HDPE Mainline from Marcos Highway to Asin Road via Suello Road, Baguio City" to **LAB GENERAL ENGINEERING** in the amount of **Two Million Seven Hundred Fifty Thousand One Hundred Forty Four Pesos and 12/100 (Php2,750,144.12)**, inclusive of all government taxes, for being the lone calculated responsive bidder.


UNANIMOUSLY APPROVED (12 May 2023)


Engr. Fernando A. Peria
Vice-Chairperson



Engr. Reynant I. De Torres
Member


Engr. Noriel C. Calpito
Member


Engr. Michael Jordan E. Sison
Member



Engr. Shayne Margie S. Abellera
Member


Geovani L. Piza
Member



Atty. Ma. Luisa C. Tenedero
Chairperson

Attested by the Secretariat:


Apple Jane P. Aviles


Sharlene M. Durante

Approved by:


Engr. Salvador M. Royeca
General Manager