



Certificate No. CIP/5305/20/03/1123



BAGUIO WATER DISTRICT

"Serving Mankind is Serving God"



BAGONG PILIPINAS

NOTICE OF AWARD

23 July 2024

MR. LITO A. BANITO
General Manager
LAB GENERAL ENGINEERING
Sinto, Bauko, Mountain Province

Dear **Mr. Banito**:

We would like to inform you that the contract for the project: *"Earth Work and Removal of Actual Structures/Obstruction and Surface Restoration and Paving Works for the Proposed Upsizing of the Existing 3"Ø Mainline and 2"Ø Distribution line along Lower Pinget, Baguio City"* is hereby awarded to **LAB GENERAL ENGINEERING** for having submitted the lowest calculated and responsive bid in the amount of **TWO MILLION THREE HUNDRED EIGHTY-FIVE THOUSAND FOUR HUNDRED TEN PESOS AND 51/100 (Php2,385,410.51)**.

Pursuant to Section 39 of Republic Act No. (RA) 9184 and its 2016 revised Implementing Rules and Regulations (IRR), you are hereby required to submit a performance security not later than the signing of the Contract in any form stated hereunder:

| FORM OF PERFORMANCE SECURITY | AMOUNT |
|---|--------|
| 1. Cash or cashier's/ manager's check issued by a Universal or Commercial Bank. | 10% |
| 2. Bank draft/ guarantee or irrevocable letter of credit issued by a Universal or Commercial Bank: Provided however, that it shall be confirmed or authenticated by a Universal or Commercial Bank if issued by a foreign bank. | 10% |
| 3. Surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Company duly certified by the Insurance Commission as authorized to issue such security. | 30% |

**The amount of performance security shall not be less than the percentage of the total contract price.*

Failure to submit a Performance Security shall constitute sufficient ground for cancellation of this award, forfeiture of your bid security, and imposition of appropriate sanctions under RA 9184 and its 2016 IRR.

Thank you.

Very truly yours,

signed
ENGR. SALVADOR M. ROYECA
General Manager

Conforme:

signed
MR. LITO A. BANITO

Date of Receipt: JUL 29 2024



Certificate No. CIP/5305/20/03/1123



BAGUIO WATER DISTRICT

"Serving Mankind is Serving God"



BAGONG PILIPINAS

NOTICE TO PROCEED

AUG 12 2024

MR. LITO A. BANITO
General Manager
LAB GENERAL ENGINEERING
Sinto, Bauko, Mountain Province

Dear Mr. Banito:

This notice is hereby given to inform you that the project: *"Earth Work and Removal of Actual Structures/Obstruction and Surface Restoration and Paving Works for the Proposed Upsizing of the 3"Ø Mainline and 2"Ø Distribution Line along Lower Pinget, Baguio City"* shall commence on AUG 25 2024 (five (5) calendar days after issuance of this Notice).

Please be reminded that upon receipt of this notice, you are responsible for performing the work under the provisions stated in the Contract.

Thank you.

Very truly yours,

signed
ENGR. SALVADOR M. ROYECA
General Manager

Conforme:

signed
MR. LITO A. BANITO
Date of Receipt: _____



Award Notice Abstract (Ref No.: 5053828)

Status: Updated

| <p>Reference Number: 10639850</p> <p>Control Number: 03-JO-078</p> <p>Bid Notice Title: Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works for the Proposed Upsizing of the 3 Ø Mainline and 2 Ø Distribution Line along Lower Pinget (Installation)</p> <p>Approved Budget: Php2,762,716.09</p> <p>Procurement Mode: Public Bidding</p> <p>Classification: Civil Works</p> <p>Category: Construction Projects</p> <p>Applicable Procurement Rules: Implementing Rules and Regulations</p> <p>Funding Source: Government of the Philippines (GOP)</p> <p>Funding Instrument: Corporate Budget for the Contract Approved by the Board</p> <p>Location: Benguet</p> <p>Contract Duration:</p> <p>Contact Person: Ma. Luisa Tenedero</p> <p>Created By: Ma. Luisa Tenedero</p> | <p>BAGUIO WATER DISTRICT - BAGUIO CITY BWD Compound, Utility Road Baguio City Baguio City Benguet, CAR, Philippines</p> <p>Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works for the Proposed Upsizing of the 3 Ø Mainline and 2 Ø Distribution Line along Lower Pinget (Installation)</p> <p>Awardee : LAB GENERAL ENGINEERING</p> <p>Address : Sinto, Bauko Mountain Province, CAR, Philippines</p> <p>Contact Person : Lito Aglamas Banito</p> <p>Designation : Proprietor</p> <table border="1"> <thead> <tr> <th data-bbox="380 575 415 600">#</th><th data-bbox="415 575 1027 600">Product/Service/Project Name</th><th data-bbox="1027 575 1243 600">Budget</th></tr> </thead> <tbody> <tr> <td data-bbox="380 709 415 735">1</td><td data-bbox="415 630 1027 806">Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works for the Proposed Upsizing of the 3 Ø Mainline and 2 Ø Distribution Line along Lower Pinget (Installation of 4 Ø x 470m PVC Mainline and 3 Ø x 240M P, 72153507, 1, Lot</td><td data-bbox="1027 709 1243 735">Php2,762,716.09</td></tr> </tbody> </table> <p>Reason for Award : LCRB</p> | # | Product/Service/Project Name | Budget | 1 | Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works for the Proposed Upsizing of the 3 Ø Mainline and 2 Ø Distribution Line along Lower Pinget (Installation of 4 Ø x 470m PVC Mainline and 3 Ø x 240M P, 72153507, 1, Lot | Php2,762,716.09 | <p>Award Type: Award Notice</p> <p>Contract Amount: Php2,385,410.51</p> <p>Award Date: 12-Aug-2024</p> <p>Publish Date: 05-Sep-2024</p> <p>Date Last Updated: 05-Sep-2024</p> <p>Contract Number: 2588</p> <p>Proceed Date: 25-Aug-2024</p> <p>Contract Effectivity Date: 25-Aug-2024</p> <p>Contract End Date: 28-Oct-2024</p> <p>Created By: Ma. Luisa C Tenedero</p> <p>Date Created: 05-Sep-2024</p> <p>Approver:</p> <p>View Documents: 4</p> |
|--|--|-----------------|------------------------------|--------|---|--|-----------------|---|
| # | Product/Service/Project Name | Budget | | | | | | |
| 1 | Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works for the Proposed Upsizing of the 3 Ø Mainline and 2 Ø Distribution Line along Lower Pinget (Installation of 4 Ø x 470m PVC Mainline and 3 Ø x 240M P, 72153507, 1, Lot | Php2,762,716.09 | | | | | | |