





BAGUIO WATER DISTRICT

BWD Compound, Utility Road, Baguio City 2600

PURCHASE ORDER (P.O)

Document No.

ADM-PUR-F006

Revision Date

October 29, 2019

Revision No.

02

Nº 036337

upplier / Contractor			urchase Order No.	•	36337 🖔	
ontact Number	: (02) 8932-4361		Date	-	October 04, 2024	
ldress / TIN	: Batasan Hills, Quezon City	P	R No. / Abstract No.	:	09-154P-D 🐧 *	
entlemen / Madam,	Z					
	te the following articles subject to the te					
e of Delivery : Pi			O) Valid Until: 30 1			
-	OB BWD Warehouse	Warranty: Six N	Months 🔀 One Year	U Others (plea	ase specify)	
	eliver at Site:					
e of Delivery :	Working Days	1% Retention				
9-12	Calendar Days upon receipt of PO	1 toward	Bond Required (5% if in		ety bond)	
very Term : F			ting / inspection prior		if ()	
very remi : ru	ull Partial Delivery allowed -	Payment Term:	COD 30 Days	Others (plea	ase specify)	
antity Unit	Description / S	Specifications		Unit Cost	Amount	
2 units	4" Ø Hermetically Sealed Production			78,000.00-₱	156,000.00	
	complete with BNG and companion	steel flanges "Dorot"				
	x-x-x-x-x-x-x-x-					
	(Please refer to the attached sh	heet for complete de	tails)			
age / Requisitioner:	for commissioning of new Queen of An	ngels DW *				
ared by:	hecked by:	A. J. L.	December of the Assessed	Angrove	11	
	ricerod by.	Audited by:	Recommending Approval:	Antiritya		
aionad	OCT 0 4 i and	1	1		: 0,04 -	
PAULTRAJANO A	TTY. CHANELL DOLOR OF THE THAN-BITAO	LUZVIMIN G. RAMOS	signed	NEDERO / ENGR.	LGNLA SAVIMOR M. ROYE	
Purchasing Supervisor	Admin. Divisiqui ivianayer .	Internal Audito	AGN -Adm./Com./		General Manager	
nforme:			And the state of t			
Signatu	re over Printed Name of Supplier	Date				
nds Available:		Acct.:				
sig	ned		Operating / Maintenance E	xpense 🗌		
JELYN b0	PENALES,		CAPEX			
Finance N	vianager		Other Payables			



BAGUIO WATER DISTRICT BWD Compound, Utility Road, Baguio City 2600

ADM-PUR-F006 Document No. **Revision Date** February 15, 2020 Revision No.

PURCHASE ORDER (P.O)

Supplier/Contractor	:	FANM ENTERPRISES	Purchase Order No.	:	36337
Contact Number	:	02-8932-4361	Date	:	October 4, 2024
Address / TIN	:	Batasan Hills, Quezon City	PR No./Abstract No.	: -	09-154P-D '

Qty	Unit	Description	Unit Cost	Amount
2	Units	DOROT 4" Ø Hermetically Sealed Production Meter with reed switch and	78,000.00	P 156,000.00
		complete with BNG and companion steel flanges		
		(please see complete specifications below)		
		PRODUCTION METER SPECIFICATIONS:		
		TYPE OF METER:		
		a) Turbine type		
		b) Hermetically sealed register (Magnetic Coupling)		
		c) Sealed register		
		MAIN CASING:		
		The body casing cast iron		
		Coating epoxy or polyester		
		Flange type		E 0 1 2 2 2 2 2 1
		Complete with companion flange and BNG		
		PERFORMANCE:		
		- The supplier shall be required to submit test results. The test parameters shall		
		include the Maximum Flow, Nominal Flow, Transitional Flow and Minimum Flow.		
		- The BWD shall accept the water meters based on the test results submitted by the		
		supplier.		
		WORKING PRESSURE:		
		The maximum working pressure 16 bars.		
		OTHER FEATURES:		2
		 Meter should be designed for easy assembly and disassembly without the use 		
		of special tools or equipment and should be easy to maintain and repair.		
		Register Capacity: Minimum of six (6) digits		
		The water meter could be installed horizontally, inclined or vertically		
		The water meter could be installed norizontally, inclined or vertically The supplier must submit distributorship certification		
		Super dry type with copper can register (1700)		
		remedically scaled register (magnetic coupling)		
			-	
		Easy maintenance of the measuring unit		
		Dial plate can be supplied in metric or imperial units		
		The totalizer has big and clear numerals		
		Maximum working temperature: 60°C		
		Register may be rotated at 360° Guinned with an entire for electrical automates.		
		Equipped with an option for electrical output And the system and the system of t		
		Hot water meters in sizes 2" Ø to 8" Ø WARRANTW.		
		WARRANTY: 1 year from date of receipt against manufacturing defects.		

Total: ₱156,000.00 -

Usage: for commissioning of new Queen of Angels DW

Prepared by:

Checked by:

Audited by:

Recommending Approval.

Approved by:

Administrative u.v. ıvıanager

Internal Auditor

Atty. INTL.C.Tenedero
AGM Adm./Com./Fin./ICT

General Manager



BAGUIO WATER DISTRICT Bids and Awards Committee (In-house)

Document Code: BAC_IH

Document No. BAC IH F002

Effective Date: 16 March 2020 Revision No. 00

RESOLUTION

BIDS AND AWARDS COMMITTEE RESOLUTION NO. 132-2024

Request for Quotation (RQ) No. 08-154P-D Hermetically Sealed Production Meter

WHEREAS, the Baguio Water District-Bids and Awards Committee (BWD-BAC), in accordance with the provisions of Republic Act (RA) No. 9184 and its Revised Implementing Rules and Regulations (IRR), conducted the bidding for the procurement of two (2) units 4" Ø Hermetically Sealed Production Meter with reed switch and complete with BNG and companion steel flanges, with required specifications under RQ No. 08-154P-D dated 01 August 2024, under a two-envelope system of bidding but not to be awarded on a one (1) lot basis:

WHEREAS, the approved budget cost is Php78,000.00/unit;

WHEREAS, only **FANM ENTERPRISES, INC.** submitted its bids and during the opening of the technical bids on 28 August 2024, it was determined that the lone bidder submitted complete documentary requirements;

WHEREAS, upon evaluation by the Technical Working Group of the offers of the lone bidder, it was determined that the said bidder submitted complying offers, thus, its financial bid was opened and the bid as read and calculated is as follows:

DESCRIPTION	QUANTITY	BID PRICE (per unit)	% VARIANCE FROM ABC	ABC (per unit)		
FANM ENTERPRISES, INC.						
4" Ø Hermetically Sealed Production Meter with reed switch and complete with BNG and companion steel flanges	2 units	Php78,000.00	-0-	Php78,000.00		

WHEREAS, upon post-qualification, careful examination, validation, and verification of all the documents submitted by and of the financial bid of the complying bidder, it has been determined that **FANM ENTERPRISES, INC.** submitted complete documents and its financial bid is determined to be the lone calculated responsive bid;

NOW THEREFORE, on motion duly seconded, be it

RESOLVED, as it is hereby resolved, to recommend to the Head of the Procuring Entity (HoPE) awarding the procurement of *two* (2) *units* 4" Ø Hermetically Sealed Production Meter with reed switch and complete with BNG and companion steel flanges to **FANM ENTERPRISES, INC.,** with the offered brand, specifications, and bid price for being the lone calculated responsive bidder.

UNANIMOUSLY APPROVED (12 September 2024)

Geovani L. Piza Vice-Chairperson Engr. Redentor N. Sawey

Member

Joana D. Carame Member

Signed
Engr. Janel J. Balangcod
Member

Engr. Dominic T. Agusdan
Member

Atty. Chelsea S. De la Rosa
Member

Atty. Ma. Luisa C. Tenedero Chairperson

Attested by:

Apple Jane P. Aviles
Secretariat

Sharlene M. Durante Secretariat

Approved by:

Engr. Salvador M. Royeca General Manager