



BAGUIO WATER DISTRICT

"Serving Mankind is Serving God"

Document No:	ADM-PUR-F007
Effectivity Date:	February 15, 2020
Revision No:	1st

CONTRACT OF AWARD FOR SERVICES

Nº 002501

Supplier/Contractor: Yakuba Construction & Supply	CONTRACT No. 2501
Address: 1163 Jahpa Virac, Itogon, Benguet	Job Order No. 132
Contact No.: 09295112433	Date: September 26, 2023

Please check applicable terms:

Delivery: <u>Working days 37</u> Cal. Days Upon receipt of Notice to Proceed	Delivery: <u>FOB BWD Warehouse</u> <u>Pick-up</u> <u>* Deliver at site</u> <u>Others</u>
Terms of Payment: <u>COD</u> <u>Charge</u>	<u>Partial delivery allowed</u>
Indicated Price/Cost Valid until: <u>NO DATE</u>	Warranty: <u>Six months</u> <u>One year</u> <u>Others (Pls. Specify)</u>

Item No.	Qty.	Unit	Description/Scope of Works	Unit Cost	Amount
1	1	lot	Earthwork and Removal of Actual Structures/Obstruction & Surface Restoration and Paving Works - for the Proposed installation of 4"Ø x 457 LM PVC Mainline along Crystal Cave Road (Please to the attached Terms of Reference (TOR) and Drawing Plans for specific details.) X-X-X-X-X-X-X-X-X-X Proposed installation of 4"Ø x 457 LM PVC Mainline along Crystal Cave Road		P 1,244,036.05

Please check as applicable:

- ☒ Performance bond Required (5% in cash/check/ 30% if GSIS bond which must be posted upon award of this contract.
- ☒ 1 % Retention required
- ☒ Please surrender waste materials, if any, to BWD warehouse.
- ☒ Certificate of inspection, testing and acceptance is needed prior to payment.
- ☒ For pumps, motors & transformers, field/laboratory testing shall be to the account of the supplier/contractor.

*So as not to hamper the BWD operations, completion of the work within the specified period is of prime consideration. Any delay in the delivery of the above unit/s shall be subject to Liquidated Damages (LD) equivalent to one-tenth (1/10) of one percent (1%) of the cost of the repair /servicing of the unit or any fraction thereof for every day of delay until such repaired goods or units are finally delivered and accepted by BWD.

*In no case, however, that the total sum of the LD shall exceed fifteen percent (15%) of the total contract price, in which event, BWD shall automatically terminate the contract and impose appropriate sanctions over and above the LD to be paid.

*Please refer to the back page for additional terms and conditions of this Contract.

*Pertinent provisions of RA 9184 shall form an integral part of this Contract.

Approved by:

SALVADOR M. ROYECA
General Manager

EMAILED
19 OCT 2023

By:
ATTY. CHANELL DOLOR D. DE GUZMAN
Administrative Manager

Conforme:


Supplier/Authorized Representative
Date received: _____
(signature over printed name)





BAGUIO WATER DISTRICT		Document No.	ADM-PUR-F007
CONTRACT OF AWARD FOR SERVICES		Effectivity Date	February 15, 2020
		Revision No.	00

Supplier/Contractor	: Yakuba Construction & Supply	CONTRACT No.	: 2501
Address	: 1163 Jahpa Virac, Itogon, Benguet	Job Order No.	: 132
Contact Number	: 09295112433	Date	: September 26, 2023

Item #	Qty	Unit	Description	Unit Cost	Amount																																		
1	1	lot	Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works - for the Proposed installation of 4"Ø x 457 LM PVC Mainline along Crystal Cave Road Scope of work: <table><tr><td>Mobilization Work</td><td>1.00 lot</td></tr><tr><td>Signages, Safety, and Traffic Management</td><td>1.00 lot</td></tr><tr><td>Concrete Cutting Work</td><td>604.70.00 LM</td></tr><tr><td>Concrete Breaking Work</td><td>182.00 sq m</td></tr><tr><td>Excavation Works</td><td></td></tr><tr><td>• Concrete Excavation</td><td>41.86 cu m</td></tr><tr><td>• Soil Excavation</td><td>140.14 cu m</td></tr><tr><td>Backfilling and Compaction Works</td><td></td></tr><tr><td>• Sand Bedding and Filling of Trench</td><td>69.81 cu m</td></tr><tr><td>• Soil Backfilling (including temporary resurfacing)</td><td>110.80 cu m</td></tr><tr><td>• Compaction of Trench</td><td>110.80 cu m</td></tr><tr><td>Restoration Works</td><td></td></tr><tr><td>• Preparation of Trench (excavation of temporary resurfacing)</td><td>41.86 cu m</td></tr><tr><td>• Boring of Holes (for dowel rebars)</td><td>2,570.00 holes</td></tr><tr><td>• Cutting / Fabrication and Installation of Dowel Bars</td><td>2,007.64 kgs</td></tr><tr><td>• Ready-Mix Concrete Pouring</td><td>42.00 cu m</td></tr><tr><td>Testing of Materials (FDT, Tensile Test of Rebars, Compression Test</td><td>1.00 lot</td></tr></table>	Mobilization Work	1.00 lot	Signages, Safety, and Traffic Management	1.00 lot	Concrete Cutting Work	604.70.00 LM	Concrete Breaking Work	182.00 sq m	Excavation Works		• Concrete Excavation	41.86 cu m	• Soil Excavation	140.14 cu m	Backfilling and Compaction Works		• Sand Bedding and Filling of Trench	69.81 cu m	• Soil Backfilling (including temporary resurfacing)	110.80 cu m	• Compaction of Trench	110.80 cu m	Restoration Works		• Preparation of Trench (excavation of temporary resurfacing)	41.86 cu m	• Boring of Holes (for dowel rebars)	2,570.00 holes	• Cutting / Fabrication and Installation of Dowel Bars	2,007.64 kgs	• Ready-Mix Concrete Pouring	42.00 cu m	Testing of Materials (FDT, Tensile Test of Rebars, Compression Test	1.00 lot		P1,244,036.05
Mobilization Work	1.00 lot																																						
Signages, Safety, and Traffic Management	1.00 lot																																						
Concrete Cutting Work	604.70.00 LM																																						
Concrete Breaking Work	182.00 sq m																																						
Excavation Works																																							
• Concrete Excavation	41.86 cu m																																						
• Soil Excavation	140.14 cu m																																						
Backfilling and Compaction Works																																							
• Sand Bedding and Filling of Trench	69.81 cu m																																						
• Soil Backfilling (including temporary resurfacing)	110.80 cu m																																						
• Compaction of Trench	110.80 cu m																																						
Restoration Works																																							
• Preparation of Trench (excavation of temporary resurfacing)	41.86 cu m																																						
• Boring of Holes (for dowel rebars)	2,570.00 holes																																						
• Cutting / Fabrication and Installation of Dowel Bars	2,007.64 kgs																																						
• Ready-Mix Concrete Pouring	42.00 cu m																																						
Testing of Materials (FDT, Tensile Test of Rebars, Compression Test	1.00 lot																																						

**EMAILED**
19 OCT 2023


EMAILED
19 OCT 2023

 	BAGUIO WATER DISTRICT	Document No.	ADM-PUR-F007
	CONTRACT OF AWARD FOR SERVICES	Effectivity Date	February 15, 2020
		Revision No.	00

			<div>of Concrete Cylinders, Flexural Test of Concrete Beams)</div> <div>Clearing, Hauling, Disposal of Unwanted Materials & Debris</div> <div>Demobilization Work</div>	<div>154.92 cu m</div> <div>1.00 lot</div>		
			<div>Please refer to the attached Terms of Reference (TOR) and Drawing Plans for specific details.</div> <div>Duration: 37 calendar days</div> <div>X-X-X-X-X-X-X-X-X-X-X-X</div>			

Total: **P1,244,036.05**

Usage: Proposed installation of 4"Ø x 457 LM PVC Mainline along Crystal Cave Road


Approved by:

ENGR. SALVADOR M. ROYECA
General Manager

By: 
Atty. Chanell Dolor D. De Guzman
Administrative Manager

Conforme:

Supplier/Authorized Representative

Date Received:

 **EMAILED**
19 OCT 2023

 **EMAILED**



BAGUIO WATER DISTRICT
Bids and Awards Committee
(In-house)

Document Code: BAC_IH

Document No. BAC_IH_F002

Effective Date: 16 March 2020

Revision No. 00

RESOLUTION

BIDS AND AWARDS COMMITTEE

RESOLUTION NO. 068-2023

(RQ No. 08-JO-132, Earthwork and Removal of Actual Structures/ Obstruction & Surface Restoration and Paving Works for the Proposed Installation of 4"Ø x 457 LM PVC Mainline along Crystal Cave Road)

WHEREAS, the Baguio Water District-Bids and Awards Committee (BWD-BAC), in accordance with the provisions of Republic Act (RA) No. 9184, conducted the bidding for the project: *Earthwork and Removal of Actual Structures/ Obstruction & Surface Restoration and Paving Works for the Proposed Installation of 4"Ø x 457 LM PVC Mainline along Crystal Cave Road*, with required scope of work under Request for Quotation (RQ) No. 08-JO-132, dated 1 August 2023, under a two-envelope system of bidding;

WHEREAS, the approved budget lot cost is Php1,264,376.83;

WHEREAS, only **YAKUBA CONSTRUCTION AND SUPPLIES TRADING** submitted its bid and during the opening of bids on 30 August 2023, it was determined that it submitted complete legal, technical, and financial eligibility documents; thus, its financial bid was opened and its bid was read and calculated as follows:

NAME OF BIDDER	BID AS READ AND CALCULATED (lot)	% VARIANCE FROM ABC	ABC (lot)
YAKUBA CONSTRUCTION AND SUPPLIES TRADING	Php1,244,036.05	1.61%	Php1,264,376.83

WHEREAS, upon post-qualification and careful examination, validation, and verification of all the documents submitted by and of the financial bid of the complying bidder, it has been determined that **YAKUBA CONSTRUCTION AND SUPPLIES TRADING** submitted complete documents and its financial bid is determined to be responsive;

NOW THEREFORE, on motion duly seconded, be it

RESOLVED, as it is hereby resolved, to recommend to the Head of the Procuring Entity (HoPE) awarding the contract: *Earthwork and Removal of Actual Structures/ Obstruction & Surface Restoration and Paving Works for the Proposed Installation of 4"Ø x 457 LM PVC Mainline along Crystal Cave Road* to **YAKUBA CONSTRUCTION AND SUPPLIES TRADING** in the amount of One Million Two Hundred Forty-Four Thousand Thirty-Six Pesos and Five Centavos (Php1,244,036.05), inclusive of all government taxes, for being the lone calculated responsive bidder.

UNANIMOUSLY APPROVED (08 September 2023)

Engr. Noriel C. Calpito
Vice-Chairperson

Rodrigo O. De Venecia, Jr
Member

Engr. Shayne Margie S. Abellera
Member

Romeo S. Adriano
Member

Engr. Dominic T. Agusdan
Member

Atty. Francess Louise E. Gener
Member

Atty. Ma. Luisa C. Tenedero
Chairperson

Attested by:

Apple Jane P. Aviles
Secretariat

Sharlene M. Durante
Secretariat

Approved by:

Engr. Salvador M. Royeca
General Manager