



BAGUIO WATER DISTRICT

"Serving Mankind is Serving God"

Document No:	ADM-PUR-F007
Effectivity Date:	February 15, 2020
Revision No:	01

CONTRACT OF AWARD FOR SERVICES

Nº 002504

Supplier/Contractor: <u>LAV Construction and Supply</u>	CONTRACT No. <u>2504</u>
Address: <u>San Benito Sur, Aringay, La Union</u>	Job Order No. <u>134</u>
Contact No.: <u>+63 917 877 7591</u>	Date: <u>October 02, 2023</u>

Please check applicable terms:

Delivery: <u>Working days 30 Cal. Days / AS THE</u> <u>Upon receipt of Notice to Proceed</u> <u>NEED ADJUS</u>	Delivery: <u>FOB BWD Warehouse</u> <u>Pick-up</u> <u>X Deliver at site</u> <u>Others</u> <u>Partial delivery allowed</u>
* Terms of Payment: <u>COD</u> <u>Charge</u>	Warranty: <u>Six months</u> <u>One year</u>
Indicated Price/Cost <u>Valid until: 30 DAYS</u>	<u>Others (Pls. Specify)</u>
* BILLING AT EVERY FIFTEEN (15) CALENDAR DAYS OF ACCOMPLISHED WORK <u>30 DAYS</u>	

Item No.	Qty.	Unit	Description/Scope of Works	Unit Cost	Amount
1	1	lot	Rental of Backhoe and Mini-Dump Truck for the proposed installation of 8"Ø x 2,730m HDPE ML from Marcos Highway to Asin Road via Suello Road (Please to the attached Terms of Reference (TOR) and Drawing Plans for specific details.) X-X-X-X-X-X-X-X-X-X Proposed installation of 8"Ø x 2,730m HDPE ML from Marcos Highway to Asin Road via Suello Road		P 1,768,613.04

Please check as applicable:

- ☒ Performance bond Required (5% in cash/check/ 30% if GSIS bond which must be posted upon award of this contract.
- ☒ 1 % Retention required
- ☐ Please surrender waste materials, if any, to BWD warehouse.
- ☒ Certificate of inspection, testing and acceptance is needed prior to payment.
- ☐ For pumps, motors & transformers, field/laboratory testing shall be to the account of the supplier/contractor.

*So as not to hamper the BWD operations, completion of the work within the specified period is of prime consideration. Any delay in the delivery of the above unit/s shall be subject to Liquidated Damages (LD) equivalent to one-tenth (1/10) of one percent (1%) of the cost of the repair /servicing of the unit or any fraction thereof for every day of delay until such repaired goods or units are finally delivered and accepted by BWD.

*In no case, however, that the total sum of the LD shall exceed fifteen percent (15%) of the total contract price, in which event, BWD shall automatically terminate the contract and impose appropriate sanctions over and above the LD to be paid.

*Please refer to the back page for additional terms and conditions of this Contract.

*Pertinent provisions of RA 9184 shall form an integral part of this Contract.

Approved by:

SALVADOR M. ROYECAN
General Manager

EMAILED

10 OCT 2023




By: ATTY. CHANELL DOLOR D. DE GUZMAN

Conforme:

Supplier/Authorized Representative

Date received:

(signature over printed name)

  	BAGUIO WATER DISTRICT		Document Code: BAC_IH
	Bids and Awards Committee		Document No. BAC_IH_F002
	(In-house)		Effective Date: 16 March 2020
	RESOLUTION		Revision No. 00

<p align="center">BIDS AND AWARDS COMMITTEE RESOLUTION NO. 079-2023 (RQ No. 08-JO-134, Rental of Backhoe and Mini-Dump Truck for the proposed Installation of 8" Ø x 2,730m HDPE ML from Marcos Highway to Asin Road via Suello Road)</p>

WHEREAS, the Baguio Water District-Bids and Awards Committee (BWD-BAC), in accordance with the provisions of Republic Act (RA) No. 9184, conducted the bidding for the project: *Rental of Backhoe and Mini-Dump Truck for the proposed Installation of 8" Ø x 2,730m HDPE ML from Marcos Highway to Asin Road via Suello Road*, with the required scope of works under Request for Quotation (RQ) No. 08-JO-134, dated 08 August 2023, under a two-envelope system of bidding;

WHEREAS, by virtue of BAC Resolution No. 070-2023, the requests for reconsideration of **NORBANO BUILDERS, LAB GENERAL ENGINEERING, and SUMAG BUILDERS CONSTRUCTION** were denied for lack of merit and the period within which to file a verified protest in accordance with the provisions of RA 9184 lapsed on 24 September 2023 without any protest received thus, the "failed" ratings are hereby declared final;







WHEREAS, the financial bid of the lone complying bidder, **LAV CONSTRUCTION AND SUPPLY**, was opened and determined to be complying as it did not exceed the Approved Budget for the Contract:

NAME OF BIDDER	BID AS READ AND CALCULATED (lot)	% VARIANCE FROM ABC	ABC (lot)
LAV CONSTRUCTION AND SUPPLY	Php1,768,613.04	15.08%	Php2,082,681.39

WHEREAS, upon post-qualification and careful examination, validation, and verification of all the documents submitted by and of the financial bid of the complying bidder, it has been determined that **LAV CONSTRUCTION AND SUPPLY** submitted complete documents and its financial bid is determined to be responsive;


NOW THEREFORE, on motion duly seconded, be it

RESOLVED, as it is hereby resolved, to recommend to the Head of the Procuring Entity (HoPE) awarding the contract: *Rental of Backhoe and Mini-Dump Truck for the proposed Installation of 8" Ø x 2,730m HDPE ML from Marcos Highway to Asin Road via Suello Road* to **LAV CONSTRUCTION AND SUPPLY** in the amount of One Million Seven Hundred Sixty-Eight Thousand Six Hundred Thirteen and Four Centavos (Php1,768,613.04), inclusive of all government taxes, for being the lone calculated responsive bidder.


RESOLVED FURTHER, to direct the BAC Secretariat to return the sealed financial bids/envelopes B of **NORBANO BUILDERS, LAB GENERAL ENGINEERING, and SUMAG BUILDERS CONSTRUCTION.**

UNANIMOUSLY APPROVED (28 September 2023)


Engr. Noriel C. Calpito
Vice-Chairperson


Rodrigo O. De Venecia, Jr
Member


Engr. Shayne Margie S. Abellera
Member


Romeo S. Adriano
Member



Engr. Dominic T. Agusdan
Member


Atty. Francess Louise E. Gener
Member


Atty. Ma. Luisa C. Tenedero
Chairperson

Attested by:


Apple Jane P. Aviles
Secretariat


Sharlene M. Durante
Secretariat

Approved by:


Engr. Salvador M. Royeca
General Manager