

 	<b>BAGUIO WATER DISTRICT</b> 003 Purok BWD, Barangay Marcoville, Baguio City (074) 442-4858 / (074) 444-7245		Document No.	<b>ADM-PUR-F008</b>
	<b>NOTICE OF AWARD / PROCEED</b>		Effectivity Date	<b>February 15, 2020</b>
			Revision No.	<b>00</b>

DATE : **September 26, 2023**  
 NAME OF BIDDER : **YAKUBA CONSTRUCTION AND SUPPLY**  
 ADDRESS OF BIDDER : **1163 Jahpa Virac, Itogon, Benguet**  
 CONTACT NUMBER/S : **09295112433**  
 Dear Sir/Madame:

We wish to inform you that your Bid dated August 30, 2023 for the **Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works - for the Proposed installation of 4"Ø x 457 LM PVC Mainline along Crystal Cave Road** under **RQ# 08-JO-132** for the Contract Price equivalent to **one million two hundred forty-four thousand thirty-six pesos & 5/100 (₱1,244,036.05)** determined and evaluated to be the lowest calculated responsive bid, is hereby accepted.

Please find the attached **Contract of Award for Services** numbered **2501** dated **September 26,2023**.

Thank you.

Very truly yours,

  
**ENGR. SALVADOR M. ROYECA**  
 General Manager



**CONFORME:**

Name of Bidder: \_\_\_\_\_

Name and Representative of Bidder: \_\_\_\_\_ Date: \_\_\_\_\_



# PhilGEPS

Philippine Government Electronic Procurement System

Central Portal for  
Philippine Government  
Procurement Opportunities

Close Window

Award Notice Abstract (Ref No.: 4463591)

Status: Updated

<p><b>Reference Number:</b> 10005986</p> <p><b>Control Number:</b> 08-JO-132</p> <p><b>Bid Notice Title:</b> 1 lot Earthwork and Removal of Actual Structures / Obstruction &amp; Surface Restoration and Paving Works - for the Proposed installation of 4"Ø x 457 LM PVC Mainline along Crystal Cave Road</p> <p><b>Approved Budget:</b> Php1,264,376.83</p> <p><b>Procurement Mode:</b> Public Bidding</p> <p><b>Classification:</b> Civil Works</p> <p><b>Category:</b> Construction Projects</p> <p><b>Applicable Procurement Rules:</b> Implementing Rules and Regulations</p> <p><b>Funding Source:</b> Government of the Philippines (GOP)</p> <p><b>Funding Instrument:</b> Corporate Budget for the Contract Approved by the Board</p> <p><b>Location:</b> Benguet</p> <p><b>Contract Duration:</b></p> <p><b>Contact Person:</b> Ma. Luisa Tenedero</p>	<p><b>BAGUIO WATER DISTRICT - BAGUIO CITY</b> BWD Compound, Utility Road Baguio City Baguio City Benguet, CAR, Philippines</p> <p><b>Earthwork and Removal of Actual Structures / Obst</b></p> <p><b>Awardee :</b> YAKUBA CONSTRUCTION AND SUPPLIES TRADING</p> <p><b>Address :</b> JAHPA VIRAC ITOGON Itogon Benguet, CAR, Philippines</p> <p><b>Contact Person :</b> christine sacpa belageo</p> <p><b>Designation :</b> authorized managing Officer</p> <table border="1"> <thead> <tr> <th data-bbox="381 604 414 660">#</th><th data-bbox="414 604 1031 660">Product/Service/Project Name</th><th data-bbox="1031 604 1242 660">Budget</th></tr> </thead> <tbody> <tr> <td data-bbox="381 716 414 750">1</td><td data-bbox="414 716 1031 817">Earthwork and Removal of Actual Structures / Obst, Earthwork and Removal of Actual Structures / Obstruction &amp; Surface Restoration and Paving Works For the Proposed Replping of 10Ø Steel Pipe along Bakakeng Road to Marcos Highway (Installation of 6Ø x 634 LM PVC Pipe), 72141700, 1, Lot</td><td data-bbox="1031 716 1242 817">Php1,264,376.83</td></tr> </tbody> </table> <p><b>Reason for Award :</b> LCRB</p>	#	Product/Service/Project Name	Budget	1	Earthwork and Removal of Actual Structures / Obst, Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works For the Proposed Replping of 10Ø Steel Pipe along Bakakeng Road to Marcos Highway (Installation of 6Ø x 634 LM PVC Pipe), 72141700, 1, Lot	Php1,264,376.83	<p><b>Award Type:</b> Award Notice</p> <p><b>Contract Amount:</b> Php1,244,036.05</p> <p><b>Award Date:</b> 12-Oct-2023</p> <p><b>Publish Date:</b> 19-Oct-2023</p> <p><b>Date Last Updated:</b> 19-Oct-2023</p> <p><b>Contract Number:</b> 2501</p> <p><b>Proceed Date:</b> 12-Oct-2023</p> <p><b>Contract Effectivity Date:</b> 12-Oct-2023</p> <p><b>Contract End Date:</b> 18-Nov-2023</p> <p><b>Created By:</b> Ma. Luisa C Tenedero</p> <p><b>Date Created:</b> 19-Oct-2023</p> <p><b>Approver:</b></p> <p><b>View Documents:</b> 4</p>
#	Product/Service/Project Name	Budget						
1	Earthwork and Removal of Actual Structures / Obst, Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works For the Proposed Replping of 10Ø Steel Pipe along Bakakeng Road to Marcos Highway (Installation of 6Ø x 634 LM PVC Pipe), 72141700, 1, Lot	Php1,264,376.83						

**Created By:**

Ma. Luisa Tenedero