

 	<b>BAGUIO WATER DISTRICT</b>		Document No.	<b>ADM-PUR-F008</b>
	003 Purok BWD, Barangay Marcoville, Baguio City (074) 442-4858 / (074) 444-7245		Effectivity Date	<b>February 15, 2020</b>
	<b>NOTICE OF AWARD / PROCEED</b>		Revision No.	<b>00</b>

DATE : **November 15, 2023**  
 NAME OF BIDDER : **GEGA ENGINEERING AND CONSTRUCTION**  
 ADDRESS OF BIDDER : **#30 Purok 2, Pinsao Pilot Project, Baguio City**  
 CONTACT NUMBER/S : **(074) 422-7828 / (+63) 949-5891-375**

Dear Sir/Madame:

We wish to inform you that your Bid dated September 27, 2023, for the **Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works - for the Proposed Upsizing of 2-1/2" Ø GI Mainline along Dominican Hill Road (Installation of 4" Ø x 651LM PVC Pipe)** under **RQ# 08-JO-145** for the Contract Price equivalent to **one million four hundred ninety-three thousand one hundred thirty-nine pesos & 69/100 (₱1,493,139.69)** determined and evaluated to be the lowest calculated responsive bid, is hereby accepted.

Please find the attached **Contract of Award for Services** numbered **2522** dated **November 15, 2023**.

Thank you.

Very truly yours,

  
**ENGR. SALVADOR M. ROYECA**  
 General Manager

**CONFORME:**

Name of Bidder: \_\_\_\_\_



PhilGEPS

Philippine Government Electronic Procurement System

Central Portal for  
Philippine Government  
Procurement Opportunities

Award Notice Abstract (Ref No.: 4571297)

Status: Updated

Reference Number:

10080453

Control Number:

08-JO-145

Bid Notice Title:

1 Lot Earthwork and  
Removal of Actual  
Structures / Obstruction &  
Surface Restoration and  
Paving Works - for the  
Proposed Upsizing of 2-  
1/2Ø GI Mainline along  
Dominican Hill Road  
(Installation of 4

Approved Budget:

Php1,684,717.94

Procurement Mode:

Public Bidding

Classification:

Civil Works

Category:

Construction Projects

Applicable Procurement

Rules:

Implementing Rules and  
Regulations

Funding Source:

Government of the  
Philippines (GOP)

Funding Instrument:

Corporate Budget for the  
Contract Approved by the  
Board

Location:

Benguet

Contract Duration:

42 Day/s

Contact Person:

Ma. Luisa Tenedero

BAGUIO WATER DISTRICT - BAGUIO CITY

BWD Compound, Utility Road Baguio City Baguio City Benguet, CAR,  
Philippines

Earthwork and Removal of Actual Structures / Obstr

Awardee :

GEGA ENGINEERING AND  
CONSTRUCTION

Address :

Cervantes Road, Tabio, Mankayan,  
Benguet Mankayan Benguet, CAR,  
Philippines

Contact Person :

GERALD CABAY GAYMEN

Designation :

AMO

Award Type:

Award Notice

Contract Amount:

Php1,493,139.69

Award Date:

20-Dec-2023

Publish Date:

21-Dec-2023

Date Last Updated:

21-Dec-2023

Contract Number:

2522

Proceed Date:

20-Dec-2023

Contract Effectivity

Date:

20-Dec-2023

Contract End Date:

22-Feb-2024

Created By:

Ma. Luisa C Tenedero

Date Created:

21-Dec-2023

Approver:

View Documents:

4

Line Item

#	Product/Service/Project Name	Budget
1	Earthwork and Removal of Actual Structures / Obstr, Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works - for the Proposed Upsizing of 2-1/2Ø GI Mainline along Dominican Hill Road (Installation of 4Ø x 651LM PVC Pipe), 72121100, 1, Lot	Php1,684,717.94

Reason for Award :

LCRB

**Created By:**

Ma. Luisa Tenedero

