

**BAGUIO WATER DISTRICT***"Serving Mankind is Serving God"*

| | |
|-------------------|-------------------|
| Document No: | ADM-PUR-F007 |
| Effectivity Date: | February 15, 2020 |
| Revision No: | 01 |

CONTRACT OF AWARD FOR SERVICES**Nº 002527**

| | | | |
|----------------------|--|---------------|-------------------|
| Supplier/Contractor: | JA Akilith & Sons Construction Corporation | Contract No. | 2527 |
| Address: | Kereng, Tinongdan, Itogon Benguet, 2604 | Job Order No. | 150 |
| Contact No.: | 09190001720 | Date: | November 29, 2023 |

Please check applicable terms:

Delivery: 42 Working days Cal. Days

Upon receipt of Notice to Proceed

Terms of Payment: COD ChargeIndicated Price/Cost Valid until: 120 DAYSDelivery: FOB BWD Warehouse Pick-up Deliver at site Others Partial delivery allowedWarranty: Six months X One year Others (Pls. Specify)

| Item No. | Qty. | Unit | Description/Scope of Works | Unit Cost | Amount |
|----------|------|------|--|-----------|------------------|
| 1 | 1 | lot | Earthwork and Removal of Actual Structures/Obstruction & Surface Restoration and Paving Works – for the Proposed Repiping of 10" Ø Steel Pipe along Bakakeng Road to Marcos Highway (Installation of 6" Ø x 634 LM PVC Pipe) (Please to the attached Terms of Reference (TOR) and Drawing Plans for specific details.) X-X-X-X-X-X-X-X-X-X Proposed re-piping of 10" Ø Steel Pipe along Bakakeng Road – Marcos Highway (installation of 6" Ø x 634 LM PVC Pipe) | | P - 1,600,000.00 |

Please check as applicable:

Performance bond Required (5% in cash/check/ 30% if GSIS bond which must be posted upon award of this contract.

10% Retention required

Please surrender waste materials, if any, to BWD warehouse.

Certificate of inspection, testing and acceptance is needed prior to payment.

For pumps, motors & transformers, field/laboratory testing shall be to the account of the supplier/contractor.

*So as not to hamper the BWD operations, completion of the work within the specified period is of prime consideration. Any delay in the delivery of the above unit/s shall be subject to Liquidated Damages (LD) equivalent to one-tenth (1/10) of one percent (1%) of the cost of the repair /servicing of the unit or any fraction thereof for every day of delay until such repaired goods or units are finally delivered and accepted by BWD.

*In no case, however, that the total sum of the LD shall exceed fifteen percent (15%) of the total contract price, in which event, BWD shall automatically terminate the contract and impose appropriate sanctions over and above the LD to be paid.

*Please refer to the back page for additional terms and conditions of this Contract.

*Pertinent provisions of RA 9184 shall form an integral part of this Contract.

Approved by:

SALVADOR M. ROYECA

General Manager

By: ATTY. CHANELL DOLOR D. DE GUZMAN

Conforme: Administrative Manager 11/30

Supplier/Authorized Representative

Date received:

(signature over printed name)



| | | |
|---|------------------|--------------------------|
| BAGUIO WATER DISTRICT CONTRACT OF AWARD FOR SERVICES | Document No. | ADM-PUR-F007 |
| | Effectivity Date | February 15, 2020 |
| | Revision No. | 00 |

| | | | |
|---------------------|---|---------------|----------------------------|
| Supplier/Contractor | : JA Akilith & Sons Construction Corporation | CONTRACT No. | : 2527 |
| Address | : Kereng, Tinongdan, Itogon, Benguet 2604 | Job Order No. | : 150 |
| Contact Number | : 09190001720 | Date | : November 29, 2023 |

| Item # | Qty | Unit | Description | Unit Cost | Amount | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
|---|----------------|------|--|-------------------|----------|--|----------|-----------------------|-----------|------------------------|--------------|------------------|--|---------------------|------------|-----------------|-------------|----------------------------------|--|------------------------------------|-------------|--|-------------|----------------------|-------------|-------------------|--|---|------------|------------------------------------|----------------|--|--------------|----------------------------|------------|---|------------|--|---------------|
| 1 | 1 | lot | <p>Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works – For the Proposed Repiping of 10" Ø Steel Pipe along Bakakeng Road to Marcos Highway (Installation of 6" Ø x 634 LM PVC Pipe)</p> <p>Scope of work:</p> <table><tr><td>Mobilization Work</td><td>1.00 lot</td></tr><tr><td>Signages, Safety, and Traffic Management</td><td>1.00 lot</td></tr><tr><td>Concrete Cutting Work</td><td>492.40 LM</td></tr><tr><td>Concrete Breaking Work</td><td>282.42 sq m.</td></tr><tr><td colspan="2">Excavation Works</td></tr><tr><td>Concrete Excavation</td><td>61.18 cu m</td></tr><tr><td>Soil Excavation</td><td>256.02 cu m</td></tr><tr><td colspan="2">Backfilling and Compaction Works</td></tr><tr><td>Sand Bedding and Filling of Trench</td><td>112.04 cu m</td></tr><tr><td>Soil Backfilling (including temporary resurfacing)</td><td>192.92 cu m</td></tr><tr><td>Compaction of Trench</td><td>192.92 cu m</td></tr><tr><td colspan="2">Restoration Works</td></tr><tr><td>Preparation of Trench (excavation of temporary resurfacing)</td><td>61.18 cu m</td></tr><tr><td>Boring of Holes (for dowel rebars)</td><td>3,144.00 holes</td></tr><tr><td>Cutting / Fabrication and Installation of Dowel Bars</td><td>2,604.25 kgs</td></tr><tr><td>Ready-Mix Concrete Pouring</td><td>62.00 cu m</td></tr><tr><td>Application of Reflectorized Thermoplastic Pavement Marking White (including restoration of road reflector / cat's eye)</td><td>13.36 sq m</td></tr></table> | Mobilization Work | 1.00 lot | Signages, Safety, and Traffic Management | 1.00 lot | Concrete Cutting Work | 492.40 LM | Concrete Breaking Work | 282.42 sq m. | Excavation Works | | Concrete Excavation | 61.18 cu m | Soil Excavation | 256.02 cu m | Backfilling and Compaction Works | | Sand Bedding and Filling of Trench | 112.04 cu m | Soil Backfilling (including temporary resurfacing) | 192.92 cu m | Compaction of Trench | 192.92 cu m | Restoration Works | | Preparation of Trench (excavation of temporary resurfacing) | 61.18 cu m | Boring of Holes (for dowel rebars) | 3,144.00 holes | Cutting / Fabrication and Installation of Dowel Bars | 2,604.25 kgs | Ready-Mix Concrete Pouring | 62.00 cu m | Application of Reflectorized Thermoplastic Pavement Marking White (including restoration of road reflector / cat's eye) | 13.36 sq m | | P1,600,000.00 |
| Mobilization Work | 1.00 lot | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Signages, Safety, and Traffic Management | 1.00 lot | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Concrete Cutting Work | 492.40 LM | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Concrete Breaking Work | 282.42 sq m. | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Excavation Works | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Concrete Excavation | 61.18 cu m | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Soil Excavation | 256.02 cu m | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Backfilling and Compaction Works | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Sand Bedding and Filling of Trench | 112.04 cu m | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Soil Backfilling (including temporary resurfacing) | 192.92 cu m | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Compaction of Trench | 192.92 cu m | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Restoration Works | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Preparation of Trench (excavation of temporary resurfacing) | 61.18 cu m | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Boring of Holes (for dowel rebars) | 3,144.00 holes | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Cutting / Fabrication and Installation of Dowel Bars | 2,604.25 kgs | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Ready-Mix Concrete Pouring | 62.00 cu m | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |
| Application of Reflectorized Thermoplastic Pavement Marking White (including restoration of road reflector / cat's eye) | 13.36 sq m | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | | |

OSm

PH



BAGUIO WATER DISTRICT

| | |
|------------------|--------------------------|
| Document No. | ADM-PUR-F007 |
| Effectivity Date | February 15, 2020 |
| Revision No. | 00 |

CONTRACT OF AWARD FOR SERVICES

| | | | | | | |
|--|--|--|---|-------------|--|--|
| | | | Testing of Materials (FDT, Tensile Test of Rebars, Compression Test of Concrete Cylinders, Flexural Test of Concrete Beams) | 1.00 lot | | |
| | | | Clearing, Hauling, Disposal of Unwanted Materials & Debris | 187.61 cu m | | |
| | | | Demobilization Work | 1.00 lot | | |
| | | | Please refer to the attached Terms of Reference (TOR) and Drawing Plans for specific details. | | | |
| | | | X-X-X-X-X-X-X-X-X-X-X-X-X | | | |

Total: P1,600,000.00

Usage: Proposed re-piping of 10" Ø Steel Pipe along Bakakeng Road – Marcos Highway (installation of 6" Ø x 634 LM PVC Pipe

By: **Atty. Chanell Dolor D. De Guzman**
Administrative Manager




Approved by:

ENGR. SALVADOR M. ROYECA
General Manager

Conforme:

Supplier/Authorized Representative

Date Received:

| | | | |
|--|---|--|-------------------------------|
|    | BAGUIO WATER DISTRICT Bids and Awards Committee (In-house) | | Document Code: BAC_IH |
| | | | Document No. BAC_IH_F002 |
| | RESOLUTION | | Effective Date: 16 March 2020 |
| | | | Revision No. 00 |

BIDS AND AWARDS COMMITTEE
RESOLUTION NO. 096-2023
 RQ No. 08-JO-150: Earthwork and Removal of Actual Structures/
 Obstruction & Surface Restoration and Paving Works for the Proposed
 Repiping of 10"Ø Steel Pipe along Bakakeng Road to Marcos Highway
 (Installation of 6"Ø x 634 LM PVC Pipe)

WHEREAS, the Baguio Water District-Bids and Awards Committee (BWD-BAC), in accordance with the provisions of Republic Act No. (RA) 9184, conducted the bidding for the project: *Earthwork and Removal of Actual Structures/ Obstruction & Surface Restoration and Paving Works for the Proposed Repiping of 10"Ø Steel Pipe along Bakakeng Road to Marcos Highway (Installation of 6"Ø x 634 LM PVC Pipe)*, with required scope of work under Request for Quotation (RQ) No. 08-JO-150, dated 31 August 2023, under a two-envelope system of bidding;

WHEREAS, the approved budget cost is Php1,735,819.47/lot;

WHEREAS, JA AKILITH AND SONS CONSTRUCTION CORPORATION and LAB GENERAL ENGINEERING submitted their bids and during the opening of technical proposal on 04 October 2023, it was determined that JA AKILITH AND SONS CONSTRUCTION CORPORATION submitted complete documentary requirements; thus, its technical proposal was endorsed to the TWG for evaluation, while the bids of LAB GENERAL ENGINEERING were left unopened for its failure to properly seal its technical and financial bids and its failure to acknowledge the same as its representative was not present during bid opening;

WHEREAS, LAB GENERAL ENGINEERING was informed of its improperly sealed envelopes through a letter dated 06 October 2023 and in accordance with RA 9184 and its 2016 revised Implementing Rules and Regulations (IRR), LAB GENERAL ENGINEERING was given a period of three (3) days from receipt thereof within which to submit its request for reconsideration;






WHEREAS, in a letter received on 11 October 2023, the BWD-BAC, relying on Section 25.9 of the 2016 IRR of RA 9184, or the Government Procurement Reform Act, which provides that "bid envelopes that are not properly sealed and marked, as required in the Bidding Documents, shall be accepted, provided that the bidder or its duly authorized representative shall acknowledge such condition of the bid as submitted", reconsidered its "failed" declaration on the bids of LAB GENERAL ENGINEERING; _

WHEREAS, the technical proposal of LAB GENERAL ENGINEERING was thus, opened on 15 October 2023 in the presence of the bidders and it was determined that LAB GENERAL ENGINEERING submitted complete documentary requirements; thus, its technical proposal was endorsed to TWG for evaluation;

WHEREAS, finding both technical proposals of the bidders to be complying with the required BWD specifications, the financial bids of JA AKILITH & SONS CONSTRUCTION CORPORATION and LAB GENERAL ENGINEERING were opened on 31 October 2023 and the bids as read and calculated are as follows:

| NAME OF BIDDER | BID AS READ AND CALCULATED (lot) | % VARIANCE FROM ABC | ABC (lot) |
|--|---|---------------------|-----------------|
| JA AKILITH AND SONS CONSTRUCTION CORPORATION <i>*with offered 3.94% discount on the bid price</i> | Php1,600,075.06 <i>(inclusive of indicated discount in bid form)</i> | 7.82% | Php1,735,819.47 |
| LAB GENERAL ENGINEERING | Php1,684,898.13 | 2.93% | Php1,735,819.47 |

WHEREAS, in the financial proposal of JA AKILITH AND SONS CONSTRUCTION CORPORATION a discounted bid price in the amount of Php1,600,000.00 was indicated in its Bill of Quantities and Detailed Estimates thus, this amount is considered as its final bid price;









WHEREAS, upon post-qualification and careful examination, validation, and verification of all the documents submitted by and of the financial bids of the complying bidders, it has been determined that **JA AKILITH AND SONS CONSTRUCTION CORPORATION** submitted complete documents and its financial bid is determined to be the lowest calculated responsive bid;

NOW THEREFORE, on motion duly seconded, be it


RESOLVED, as it is hereby resolved, to recommend to the Head of the Procuring Entity (HoPE) awarding the project: *Earthwork and Removal of Actual Structures/ Obstruction & Surface Restoration and Paving Works for the Proposed Repiping of 10"Ø Steel Pipe along Bakakeng Road to Marcos Highway (Installation of 6"Ø x 634 LM PVC Pipe)* to **JA AKILITH AND SONS CONSTRUCTION CORPORATION**, in the amount of **One Million and Six Hundred Thousand Pesos (Php1,600,000.00), inclusive of all government taxes**, for being the lowest calculated and responsive bidder in this particular procurement.


UNANIMOUSLY APPROVED (07 November 2023)



Engr. Noriel C. Calpito
Vice-Chairperson



Rodrigo O. De Venecia, Jr
Member


Engr. Shayne Margie S. Abellera
Member



Romeo S. Adriano
Member



Engr. Dominic T. Agusdan
Member


Atty. Franced Louise E. Gener
Member



Atty. Ma. Luisa C. Tenedero
Chairperson

Attested by:


Apple Jane P. Aviles
Secretariat


Sharlene M. Durante
Secretariat

Approved by:


Engr. Salvador M. Royeca
General Manager