

  	BAGUIO WATER DISTRICT		Document Code: BAC_IH
	Bids and Awards Committee		Document No. BAC_IH_F002
	(In-house)		Effective Date: 16 March 2020
	RESOLUTION		Revision No. 00

BIDS AND AWARDS COMMITTEE

RESOLUTION NO. 073-2024

Proposed Drilling of Kisad Parallel Production Well

WHEREAS, the Baguio Water District-Bids and Awards Committee (BWD-BAC), in accordance with the provisions of Republic Act (RA) No. 9184, conducted the bidding for the project: *Proposed Drilling of Kisad Parallel Production Well*;

WHEREAS, by virtue of BAC Resolution No. 067-2024, the request for reconsideration of **DOWSERS TREND CONSTRUCTION** was denied for lack of merit and the period within which to file a protest in accordance with the provisions of RA No. 9184, having lapsed without any protest received, the declaration of the bidder’s *“failed”* rating is hereby declared final;

WHEREAS, the financial bid of the lone complying bidder was opened and determined complying as it did not exceed the Approved Budget for the Contract (ABC):

NAME OF BIDDER	BID PRICE	% VARIANCE FROM ABC	ABC
JASHV CONSTRUCTION AND SUPPLY	Php9,224,464.87	0.16%	Php9,239,615.20

WHEREAS, upon completion of the post-qualification of **JASHV CONSTRUCTION AND SUPPLY**, the technical and financial bids were rated *“post-qualified”* and the bidder is hereby declared the lone calculated responsive bidder;

NOW THEREFORE, on motion duly seconded, be it

RESOLVED, as it is hereby resolved, to recommend to the Head of the Procuring Entity awarding the project: *Proposed Drilling of Kisad Parallel Production Well* to **JASHV CONSTRUCTION AND SUPPLY** in the amount of Nine Million Two Hundred Twenty-Four Thousand Four Hundred Sixty-Four Pesos and Eighty-Seven Centavos (Php9,224,464.87), inclusive of all government taxes, for being the lone calculated responsive bidder.

UNANIMOUSLY APPROVED (26 April 2024)

Signed

Engr. Noriel C. Calpito

Vice-Chairperson

Signed

Rodrigo O. De Venecia, Jr

Member

Signed

Engr. Shayne Margie S. Abellera

Member

Signed

Romeo S. Adriano

Member

Signed

Engr. Dominic T. Agusdan

Member

Signed

Atty. Frances Louise E. Gener

Member

Signed

Atty. Ma. Luisa C. Tenedero

Chairperson

Attested by:

Signed

Apple Jane P. Aviles

Secretariat

Signed

Sharlene M. Durante

Secretariat

Approved by:

Signed

Engr. Salvador M. Royeca

General Manager