



BAGUIO WATER DISTRICT

"Serving Mankind is Serving God"

Document No:	ADM-PUR-FOO7
Effectivity Date:	February 15, 2020
Revision No:	01

CONTRACT OF AWARD FOR SERVICES

No. 002601

Supplier/Contractor: EZRAH CONSTRUCTION SERVICES	CONTRACT No. 2601
Address: 39 Purok 17, Irisan, Baguio City	Job Order No. 093
Contact No.: 0918 654 3825	Date: June 5, 2024

Please check applicable terms:

Delivery: ☐ Working days ☐ Cal. Days (pls. refer to T.O.R.)
Upon receipt of Notice to Proceed

Delivery: ☐ FOB BWD Warehouse ☐ Pick-up

* Terms of Payment: ☐ COD ☐ Charge

☐ Deliver at site ☐ Others

Indicated Price/Cost Valid until: 120 calendar days

☐ Partial delivery allowed

Warranty: ☐ Six months ☒ One year

☐ Others (Pls. Specify)

progress billing

Item No.	Qty.	Unit	Description/Scope of Works	Unit Cost	Amount
1	1	lot	Earthwork and removal of actual structures / obstruction & surface restoration and paving works - for the proposed repiping of the 10" Ø CCP Mainline along Malvar Street, Trancoville, Baguio City (installation of 6"Ø x 480M PVC Pipeline) Please refer to attached sheet, Terms of Reference (TOR), and drawing plans for complete details X-X-X-X-X-X-X-X-X-X-X for the proposed repiping of the 10"Ø CCP Mainline along Malvar St., Trancoville, Baguio City (installation of 6"Ø x 480M PVC Pipeline)		<u>P 1,564,663.25</u>

Please check as applicable:

- ☒ Performance bond Required (5% in cash/check/ 30% if GSIS bond which must be posted upon award of this contract.
- ☒ 1% Retention required
- ☐ Please surrender waste materials, if any, to BWD warehouse.
- ☒ Certificate of inspection, testing and acceptance is needed prior to payment.
- ☐ For pumps, motors & transformers, field/laboratory testing shall be to the account of the supplier/contractor.

*So as not to hamper the BWD operations, completion of the work within the specified period is of prime consideration. Any delay in the delivery of the above unit/s shall be subject to Liquidated Damages (LD) equivalent to one-tenth (1/10) of one percent (1%) of the cost of the repair /servicing of the unit or any fraction thereof for every day of delay until such repaired goods or units are finally delivered and accepted by BWD.

*In no case, however, that the total sum of the LD shall exceed fifteen percent (15%) of the total contract price, in which event, BWD shall automatically terminate the contract and impose appropriate sanctions over and above the LD to be paid.

*Please refer to the back page for additional terms and conditions of this Contract.

*Pertinent provisions of RA 9184 shall form an integral part of this Contract.

signed

By: ATTY. CHANELL DOLOK DE GUZMAN-BITAO

Administrative Manager

Conforme:




Approved By: **signed**

SALVADOR M. ROTECA
General Manager

Supplier/Authorized Representative

Date received:

(signature over printed name)

  	BAGUIO WATER DISTRICT		Document No.	ADM-PUR-F007
	CONTRACT OF AWARD FOR SERVICES		Effectivity Date	February 15, 2020
			Revision No.	00

Supplier / Contractor	: EZRAH CONSTRUCTION SERVICES	CONTRACT No.	: 2601
Address	: 39 Purok 17, Irisan, Baguio City	Job Order No.	: 093
Contact No.	: 0918 654 3825	Date	: June 5, 2024

Item #	Qty	Unit	Description	Unit Cost	Amount																																								
1	1	lot	<p>Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works - for the proposed repiping of the 10" Ø CCP Mainline along Malvar Street, Trancoville, Baguio City (installation of 6"Ø x 480M PVC Pipeline)</p> <p>Scope of Work:</p> <table><tr><td>Mobilization Work</td><td>1.00 lot</td></tr><tr><td>Signages, Safety, and Traffic Management</td><td>1.00 lot</td></tr><tr><td>Concrete Cutting Work</td><td>424.40 LM</td></tr><tr><td>Concrete Breaking Works</td><td>215.88 sq.m.</td></tr><tr><td>Excavation Works</td><td></td></tr><tr><td> > Concrete Excavation</td><td>47.07 cu.m.</td></tr><tr><td> > Soil Excavation</td><td>179.60 cu.m.</td></tr><tr><td>Backfilling and Compaction Works</td><td></td></tr><tr><td> > Sand Bedding and Filling of Trench</td><td>79.54 cu.m.</td></tr><tr><td> > Soil Backfilling (including temporary resurfacing)</td><td>147.13 cu.m.</td></tr><tr><td> > Compaction of Trench</td><td>147.13 cu.m.</td></tr><tr><td>Restoration Works</td><td></td></tr><tr><td> > Preparation of Trench (removal / excavation of temporary resurfacing)</td><td>47.07 cu.m.</td></tr><tr><td> > Boring of Holes (for dowel bars)</td><td>1,543.00 holes</td></tr><tr><td> > Cutting / Fabrication and Installation of Dowel Bars</td><td>2,471.15 kgs</td></tr><tr><td> > Ready Mix Concrete Pouring (3,500psi @ 3 days)</td><td>47.07 cu.m.</td></tr><tr><td> > Asphalt Laying / Overlay - Instapave (including compaction)</td><td>1.00 sq.m.</td></tr><tr><td>Testing of Materials (FDT, Tensile Test of Rebars, Compression Test of Concrete Cylinders, Flexural Test of Concrete Beams)</td><td>1.00 lot</td></tr><tr><td>Clearing, Hauling, and Disposal of Unwanted Materials & Debris</td><td>126.61 cu.m.</td></tr><tr><td>Demobilization Work</td><td>1.00 lot</td></tr></table> <p>Please refer to attached Terms of Reference (TOR) and drawing plans for details</p> <p>x-x-x-x-x-x-x-x-x-x-x-x-x-x-x</p>	Mobilization Work	1.00 lot	Signages, Safety, and Traffic Management	1.00 lot	Concrete Cutting Work	424.40 LM	Concrete Breaking Works	215.88 sq.m.	Excavation Works		> Concrete Excavation	47.07 cu.m.	> Soil Excavation	179.60 cu.m.	Backfilling and Compaction Works		> Sand Bedding and Filling of Trench	79.54 cu.m.	> Soil Backfilling (including temporary resurfacing)	147.13 cu.m.	> Compaction of Trench	147.13 cu.m.	Restoration Works		> Preparation of Trench (removal / excavation of temporary resurfacing)	47.07 cu.m.	> Boring of Holes (for dowel bars)	1,543.00 holes	> Cutting / Fabrication and Installation of Dowel Bars	2,471.15 kgs	> Ready Mix Concrete Pouring (3,500psi @ 3 days)	47.07 cu.m.	> Asphalt Laying / Overlay - Instapave (including compaction)	1.00 sq.m.	Testing of Materials (FDT, Tensile Test of Rebars, Compression Test of Concrete Cylinders, Flexural Test of Concrete Beams)	1.00 lot	Clearing, Hauling, and Disposal of Unwanted Materials & Debris	126.61 cu.m.	Demobilization Work	1.00 lot		₱ 1,564,663.25
Mobilization Work	1.00 lot																																												
Signages, Safety, and Traffic Management	1.00 lot																																												
Concrete Cutting Work	424.40 LM																																												
Concrete Breaking Works	215.88 sq.m.																																												
Excavation Works																																													
> Concrete Excavation	47.07 cu.m.																																												
> Soil Excavation	179.60 cu.m.																																												
Backfilling and Compaction Works																																													
> Sand Bedding and Filling of Trench	79.54 cu.m.																																												
> Soil Backfilling (including temporary resurfacing)	147.13 cu.m.																																												
> Compaction of Trench	147.13 cu.m.																																												
Restoration Works																																													
> Preparation of Trench (removal / excavation of temporary resurfacing)	47.07 cu.m.																																												
> Boring of Holes (for dowel bars)	1,543.00 holes																																												
> Cutting / Fabrication and Installation of Dowel Bars	2,471.15 kgs																																												
> Ready Mix Concrete Pouring (3,500psi @ 3 days)	47.07 cu.m.																																												
> Asphalt Laying / Overlay - Instapave (including compaction)	1.00 sq.m.																																												
Testing of Materials (FDT, Tensile Test of Rebars, Compression Test of Concrete Cylinders, Flexural Test of Concrete Beams)	1.00 lot																																												
Clearing, Hauling, and Disposal of Unwanted Materials & Debris	126.61 cu.m.																																												
Demobilization Work	1.00 lot																																												

Usage: for the proposed repiping of the 10" Ø CCP Mainline along Malvar Street, Trancoville, Baguio City (installation of 6"Ø x 480M PVC Pipeline)

signed

By: Atty. Chanell Dolor D. De Guzman - Bitao

Administrative Manager

Conforme:

Supplier/Authorized Representative

Date Received:

signed

ENGR. SALVADOR M. ROYECA

General Manager

Approved by:

BIDS AND AWARDS COMMITTEE
RESOLUTION NO. 088-2024
Request for Quotation (RQ) No. 03-JO-093:
Earthwork and Removal of Actual Structures/Obstruction & Surface Restoration
and Paving Works for the Proposed Repiping of the 10" Ø CCP Mainline along
Malvar Street, Trancoville, Baguio City (installation of 6" Ø x 480M PVC Pipeline)

WHEREAS, the Baguio Water District-Bids and Awards Committee (BWD-BAC), in accordance with the provisions of Republic Act No. (RA) 9184, conducted the bidding for the project: *Earthwork and Removal of Actual Structures/Obstruction & Surface Restoration and Paving Works for the Proposed Repiping of the 10" Ø CCP Mainline along Malvar Street, Trancoville, Baguio City (installation of 6" Ø x 480M PVC Pipeline)*, with required scope of work under RQ No. 03-JO-093, dated 05 March 2024, under a two-envelope system of bidding;

WHEREAS, the approved budget for the contract is Php1,782,728.03/lot;

WHEREAS, only **EZRAH CONSTRUCTION SERVICES** submitted its bid and during the opening of its technical bid on 29 April 2024, it was determined that it submitted complete documentary requirements; thus, its bid was rated “*passed*”;

WHEREAS, the technical bid of **EZRAH CONSTRUCTION SERVICES** was endorsed to the Technical Working Group (TWG) for evaluation, and on 10 May 2024 its bid was rated by the TWG as “*complying*”;

WHEREAS, the financial bid of **EZRAH CONSTRUCTION SERVICES** was opened and the bid as read and calculated is as follows:

NAME OF BIDDER	BID PRICE (lot)	% VARIANCE FROM ABC	ABC (lot)
EZRAH CONSTRUCTION SERVICES <i>(with an offered discount of 5% from its bid price)</i>	Php1,564,663.25 <i>(inclusive of indicated discount in the bid form)</i>	12.23%	Php1,782,728.03

WHEREAS, upon careful examination, validation, and verification of all the documents submitted by and of the financial bids of the lone complying bidder, it has been determined that **EZRAH CONSTRUCTION SERVICES** submitted complete documents and its financial bid is determined to be the lowest calculated and responsive bid;

NOW THEREFORE, on motion duly seconded, be it

RESOLVED, as it is hereby resolved, to recommend to the Head of the Procuring Entity awarding the project: *Earthwork and Removal of Actual Structures/Obstruction & Surface Restoration and Paving Works for the Proposed Repiping of the 10" Ø CCP Mainline along Malvar Street, Trancoville, Baguio City (installation of 6" Ø x 480M PVC Pipeline)* to **EZRAH CONSTRUCTION SERVICES**, in the amount of **One Million Five Hundred Sixty-Four Thousand Six Hundred Sixty-Three Pesos and 25/100 (Php1,564,663.25)**, inclusive of all government taxes, for being the lone calculated and responsive bidder.

UNANIMOUSLY APPROVED (17 May 2024)

Signed

Engr. Noriel C. Calpito

Vice-Chairperson

Signed

Rodrigo O. De Venecia, Jr

Member

Signed

Engr. Shayne Margie S. Abellera

Member

Signed

Romeo S. Adriano

Member

Signed

Engr. Dominic T. Agusdan

Member

Signed

Atty. Francess Louise E. Gener

Member

Signed

Atty. Ma. Luisa C. Tenedero

Chairperson

Attested by:

Signed

Apple Jane P. Aviles

Secretariat

Signed

Sharlene M. Durante

Secretariat

Approved by:

Signed

Engr. Salvador M. Royeca

General Manager