

BAGUIO WATER DISTRICT	Document No.	ADM-PUR-F008
003 Purok BWD, Barangay Marcoville, Baguio City (074) 442-4858 / (074) 444-7245	Effectivity Date	February 15, 2020
NOTICE OF AWARD / PROCEED	Revision No.	01

DATE
NAME OF BIDDER
ADDRESS OF BIDDER
CONTACT NUMBER/S

June 5, 2024 EZRAH CONSTRUCTION SERVICES 39 Purok 17, Irisan, Baguio City

MBER/S : 0918 654 3825

:

:

:

Dear Sir/Madame:

We wish to inform you that your Bid dated April 29, 2024 for the **1 lot earthwork and removal of** actual structures / obstruction & surface restoration and paving works for the proposed repiping of the 10"Ø CCP mainline along Malvar Street, Trancoville, Baguio City (installation of 6" Ø x 480M PVC pipeline) under <u>RQ# 03-JO-093</u> for the Contract Price equivalent to <u>one</u> <u>million five hundred sixty-four thousand six hundred sixty-three pesos & 25/100</u> (₱1,564,663.25) determined and evaluated to be the lowest calculated responsive bid, is hereby accepted.

Please find the attached Contract of Award for Services numbered 2601 dated June 5, 2024.

Thank you.

Very truly yours,

signed ENGR. SALVADOR M. ROYECA General Manager

CONFORME:

Name of Bidder: _____

Name and Representative of Bidder: _____ Date: _____

PhilGEPS

Central Portal for Philippine Government Procurement Oppurtunities

Philippine Government Electronic Procurement System

ilGEPS

Award Notice Abstract (Ref No.: 4910431)

Status: Updated

Reference Number:	BAGUIO WATER DISTRICT - BAGUIO CITY BWD Compound, Utility Road Baguio City Baguio City Benguet, CAR, Philippines		Award Type:
10715306			Award Notice
Control Number:	Earthwork and Removal of Actual Structures Awardee : Contact Person :		Contract Amount:
03-JO-093	EZRAH CONSTRUCTION SERVICES Renato Bungubong Julian Address : 39 purok 17 irisan Baguio City Benguet, augus		Php1,564,663.25
Bid Notice Title:			Award Date:
Earthwork and Removal of	CAR, Philippines		19-Jun-2024
Actual Structures /	Line Item		Publish Date:
Obstruction & Surface	# Product/Service/Project Name	Budget	19-Jun-2024
Restoration and Paving	Earthwork and Removal of Actual Structures / Obstr, Earthwork and Removal of Actual Structures /		Date Last Updated:
Works for the proposed	Obstruction & Surface Restoration and Paving Works	Php1,782,728.03	19-Jun-2024
repiping of the 10 Ø CCP	along Malvar Street, Trancoville, Baguio City		Contract Number:
Mainline along Malvar	(installation of 6Ø x 480M PVC Pipeline) Scope of Wo, 30190000, 1, Lot		2601
Street, Trancoville, Baguio			Proceed Date:
City (ins	Reason for Award :		19-Jun-2024
Approved Budget:	LCRB		Contract Effectivity
Php1,782,728.03			Date:
Procurement Mode:			19-Jun-2024
Public Bidding			Contract End Date:
Classification:			17-Oct-2024
Civil Works			Created By:
Category:			Ma. Luisa C Tenedero
Construction Projects			Date Created:
Applicable Procurement			19-Jun-2024
Rules:			Approver:
Implementing Rules and			
Regulations			View Documents:
Funding Source:			4
Government of the			
Philippines (GOP)			
Funding Instrument:			
Corporate Budget for the			
Contract Approved by the			
Board			
Location:			
Benguet			
Contract Duration:			
Contact Person:			

Created By:

Ma. Luisa Tenedero