



Award Notice Abstract (Ref No.: 5129844)

Status: Updated

<p>Reference Number: 10985574</p> <p>Control Number: 06-JO-075-R</p> <p>Bid Notice Title: 1 lot Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works for the Proposed Upsizing of Existing 2 Ø PVC Distribution Line along Upper Fairview Village, B</p> <p>Approved Budget: Php1,637,458.97</p> <p>Procurement Mode: Public Bidding</p> <p>Classification: Civil Works</p> <p>Category: Construction Projects</p> <p>Applicable Procurement Rules: Implementing Rules and Regulations</p> <p>Funding Source: Government of the Philippines (GOP)</p> <p>Funding Instrument: Corporate Budget for the Contract Approved by the Board</p> <p>Location: Benguet</p> <p>Contract Duration:</p> <p>Contact Person: Ma. Luisa Tenedero</p> <p>Created By: Ma. Luisa Tenedero</p>	<p>BAGUIO WATER DISTRICT - BAGUIO CITY BWD Compound, Utility Road Baguio City Baguio City Benguet, CAR, Philippines</p> <p>1 lot Earthwork and Removal of Actual Structure</p> <p>Awardee : JA AKILITH AND SONS CONSTRUCTION CORPORATION</p> <p>Address : Kereng, Tinongdan Itogon Benguet, CAR, Philippines</p> <p>Contact Person : Jasper Delman Akilith</p> <p>Designation : PRESIDENT / CHIEF EXECUTIVE OFFICER</p> <table border="1"> <thead> <tr> <th data-bbox="383 569 415 611">#</th><th data-bbox="415 569 1029 611">Product/Service/Project Name</th><th data-bbox="1029 569 1235 611">Budget</th></tr> </thead> <tbody> <tr> <td data-bbox="383 684 415 726">1</td><td data-bbox="415 684 1029 768">1 lot Earthwork and Removal of Actual Structure, 1 lot Earthwork and Removal of Actual Structures /Obstruction & Surface Restoration and Paving Works for the Proposed Upsizing of Existing 2 Ø PVC Distribution Line along Upper Fairview Village, Baguio City (Installation of 4 Ø x 432LM PVC Mainli, 72000000, 1, Lot</td><td data-bbox="1029 684 1235 726">Php1,637,458.97</td></tr> </tbody> </table> <p>Reason for Award : LCRB</p>	#	Product/Service/Project Name	Budget	1	1 lot Earthwork and Removal of Actual Structure, 1 lot Earthwork and Removal of Actual Structures /Obstruction & Surface Restoration and Paving Works for the Proposed Upsizing of Existing 2 Ø PVC Distribution Line along Upper Fairview Village, Baguio City (Installation of 4 Ø x 432LM PVC Mainli, 72000000, 1, Lot	Php1,637,458.97	<p>Award Type: Award Notice</p> <p>Contract Amount: Php1,457,272.54</p> <p>Award Date: 30-Sep-2024</p> <p>Publish Date: 17-Oct-2024</p> <p>Date Last Updated: 17-Oct-2024</p> <p>Contract Number: 2369</p> <p>Proceed Date: 05-Oct-2024</p> <p>Contract Effectivity Date: 05-Oct-2024</p> <p>Contract End Date: 14-Dec-2024</p> <p>Created By: Ma. Luisa C Tenedero</p> <p>Date Created: 17-Oct-2024</p> <p>Approver:</p> <p>View Documents: 4</p>
#	Product/Service/Project Name	Budget						
1	1 lot Earthwork and Removal of Actual Structure, 1 lot Earthwork and Removal of Actual Structures /Obstruction & Surface Restoration and Paving Works for the Proposed Upsizing of Existing 2 Ø PVC Distribution Line along Upper Fairview Village, Baguio City (Installation of 4 Ø x 432LM PVC Mainli, 72000000, 1, Lot	Php1,637,458.97						



BAGUIO WATER DISTRICT

"Serving Mankind is Serving God"



Certificate No. CIP/5305/20/03/1123

NOTICE TO PROCEED

MR. JASPER D. AKILITH

General Manager

JA AKILITH AND SONS CONSTRUCTION CORPORATION

Kereng, Tinongdan,

Itogon, Benguet

Dear Mr. Akilith:

This notice is hereby given to inform you that the project: *"Earthwork and Removal of Actual Structures/Obstruction & Surface Restoration and Paving Works for the Proposed Upsizing of the Existing 2"Ø PVC distribution line along Fairview Village, Baguio City (Installation of 4"Ø x 432LM PVC Mainline)"* shall commence on OCT 05 2024 (five (5) calendar days after issuance of this Notice).

Please be reminded that upon receipt of this notice, you are responsible for performing the work under the provisions stated in the Contract. Further, the project is to be completed within fifty (50) working days from the commencement of the works thereon.

Thank you.

Very truly yours,

signed

ENGR. SALVADOR M. ROYECA

General Manager

Conforme:

signed

MR. JASPER D. AKILITH

Date of Receipt: 09/30/2024