

## BAGUIO WATER DISTRICT BWD Compound, Utility Road, Baguio City 2600

Document No.	ADM-PUR-F008		
Revision Date	February 15, 2020		
Revision No.	00		

# **NOTICE OF AWARD / PROCEED**

DATE	:	October 4, 2024
NAME OF BIDDER	:	FANM ENTERPRISES, INC.
ADDRESS OF BIDDER	:	Batasan Hills, Quezon City
CONTACT NUMBER/S	:	(02) 8932-4361

Dear Sir/Madame:

We wish to inform you that your Bid dated August 21, 2024 for the purchase of 1 unit 4"Ø "Dorot" Hermetically Sealed Production Meter & 2 units 6" Ø Hermetically Sealed Production Meter for the 2024 2nd Quarter Consolidated Supplies and Materials under <u>RQ# 07-146P-D</u> for the Contract Price equivalent to <u>three hundred</u> ten thousand seven hundred eighty-four pesos only (₱310,784.00) determined and evaluated to be the lowest calculated responsive bid, is hereby accepted.

Please find the attached Purchase Order numbered 36336 dated October 4, 2024.

Thank you.

Verv truly vours.

signed ENGR/SALVADOR M. ROYECA General Manager

© EI ILED 0 7 OCT 2024

## CONFORME:

Name of Bidder: \_

Name and Representative of Bidder: \_

Date: \_\_\_\_

Central Portal for Philippine Government Procurement Oppurtunities

Philippine Government Electronic Procurement System

PhilGEPS

### Award Notice Abstract (Ref No.: 5109897)

### Status: Updated

Reference Number:	BAGUIO WATER DISTRICT - BAGUIO CITY BWD Compound, Utility Road Baguio City Baguio City Benguet, CAR, Philippines			Award Type:
11095233				Award Notice
Control Number:	4 Ø Hermetically Sealed Awardee :	Production Meter Contact Person		Contract Amount:
07-146P-D	FANM ENTERPRISES INC.	Fernando Pacleb		Php310,784.00
Bid Notice Title:	Address : 65 Emerald St., Northview 1,	Designation :		Award Date:
1 unit 4 Ø Hermetically	Batasan Hills Quezon City Metro Manila, NCR, Philippines	President		07-Oct-2024
Sealed Production Meter				Publish Date:
with reed switch and	Line Item			_07-Oct-2024
complete with BNG and	# Product/Service/Pro		Budget	Date Last Updated
companion steel flanges	ree, 4 Ø Hermetically Sealed P	roduction Meter	Php310,784.00	07-Oct-2024
& 2 units 6 Ø		with reed switch and complete with BNG and Php310,784.00		Contract Number:
Hermetically Sealed			36336	
Production Meter with	Reason for Award :			Proceed Date:
reed switch and	LCRB			07-Oct-2024
complete wi				Contract Effectivit
Approved Budget:				Date:
Php310,784.00				07-Oct-2024
Procurement Mode:				Contract End Date
Public Bidding				03-Jan-2025
Classification:				Created By:
Goods				Ma. Luisa C Teneder
				Date Created:
Category:				
Water Service				07-Oct-2024
Connection				Approver:
Materials/Fittings				
Applicable				View Documents:
Procurement Rules:				4
Implementing Rules and				
Regulations				
Funding Source:				
Government of the				
Philippines (GOP)				
Funding Instrument:				
Corporate Budget for the				

Contract Approved by
the Board
Area of Delivery:
Benguet
Delivery Period:
0 Day/s
Contact Person:
Ma. Luisa Tenedero
Created By:
Ma. Luisa Tenedero