




Award Notice Abstract (Ref No.: 5194394)

Status: Updated

<p>Reference Number: 11082446</p> <p>Control Number: 07-JO-184</p> <p>Bid Notice Title: 1 lot Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works for the Proposed Upsizing of Existing 3 Ø Distribution Line along Asin Road, Baguio City (Inst</p> <p>Approved Budget: Php1,474,553.15</p> <p>Procurement Mode: Public Bidding</p> <p>Classification: Civil Works</p> <p>Category: Construction Projects</p> <p>Applicable Procurement Rules: Implementing Rules and Regulations</p> <p>Funding Source: Government of the Philippines (GOP)</p> <p>Funding Instrument: Corporate Budget for the Contract Approved by the Board</p> <p>Location: Benguet</p> <p>Contract Duration:</p> <p>Contact Person: Ma. Luisa Tenedero</p> <p>Created By: Ma. Luisa Tenedero</p>	<p align="center">BAGUIO WATER DISTRICT - BAGUIO CITY</p> <p>BWD Compound, Utility Road Baguio City Baguio City Benguet, CAR, Philippines</p> <p align="center">1 lot Earthwork and Removal of Actual Structures /</p> <p>Awardee : LAB GENERAL ENGINEERING</p> <p>Address : Sinto, Bauko Mountain Province, CAR, Philippines</p> <p>Contact Person : Lito Aglamas Banito</p> <p>Designation : Proprietor</p> <table border="1"> <thead> <tr> <th data-bbox="383 548 415 569">#</th><th data-bbox="415 548 1027 569">Product/Service/Project Name</th><th data-bbox="1027 548 1235 569">Budget</th></tr> </thead> <tbody> <tr> <td align="center" data-bbox="383 653 415 674">1</td><td data-bbox="415 590 1027 737">1 lot Earthwork and Removal of Actual Structures /, 1 lot Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works for the Proposed Upsizing of Existing 3 Ø Distribution Line along Asin Road, Baguio City (Installation of 6 Ø x 300M PVC Mainline) Scope of Wo, 72100000, 1, Lot</td><td align="right" data-bbox="1027 653 1235 674">Php1,474,533.15</td></tr> </tbody> </table> <p>Reason for Award : LCRB</p>	#	Product/Service/Project Name	Budget	1	1 lot Earthwork and Removal of Actual Structures /, 1 lot Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works for the Proposed Upsizing of Existing 3 Ø Distribution Line along Asin Road, Baguio City (Installation of 6 Ø x 300M PVC Mainline) Scope of Wo, 72100000, 1, Lot	Php1,474,533.15	<p>Award Type: Award Notice</p> <p>Contract Amount: Php1,247,744.42</p> <p>Award Date: 14-Oct-2024</p> <p>Publish Date: 25-Nov-2024</p> <p>Date Last Updated: 25-Nov-2024</p> <p>Contract Number: 2660</p> <p>Proceed Date: 25-Nov-2024</p> <p>Contract Effectivity Date: 25-Nov-2024</p> <p>Contract End Date: 01-Feb-2025</p> <p>Created By: Ma. Luisa C Tenedero</p> <p>Date Created: 25-Nov-2024</p> <p>Approver:</p> <p>View Documents: 4</p>
#	Product/Service/Project Name	Budget						
1	1 lot Earthwork and Removal of Actual Structures /, 1 lot Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works for the Proposed Upsizing of Existing 3 Ø Distribution Line along Asin Road, Baguio City (Installation of 6 Ø x 300M PVC Mainline) Scope of Wo, 72100000, 1, Lot	Php1,474,533.15						



Certificate No. CIP/5305/20/03/1123



BAGUIO WATER DISTRICT

"Serving Mankind is Serving God"



BAGONG PILIPINAS

NOTICE TO PROCEED

NOV 15 2024

MR. LITO A. BANITO
General Manager
LAB GENERAL ENGINEERING
Sinto, Bauko,
Mountain Province

Dear Mr. Banito:

This notice is hereby given to inform you that the project: *"One (1) Lot Earthwork and Removal of Actual Structure/ Obstruction & Surface Restoration and Paving Works for the Proposed Upsizing of Existing 3" Ø Distribution Line along Asin Road, Baguio City (Installation of 6" Ø x 300M PVC Mainline)"* shall commence on NOV 25 2024 (five (5) calendar days after issuance of this Notice).

Please be reminded that upon receipt of this notice, you are responsible for performing the work under the provisions stated in the Contract. Further, the project is to be completed within forty-five (45) working days from the commencement of the works thereon.

Thank you.

Very truly yours,

signed
ENGR. SALVADOR M. ROYECA
General Manager

Conforme:

signed
MR. LITO A. BANITO

Date of Receipt: 11-20-2024