



Award Notice Abstract (Ref No.: 5301319)

Status: Updated

<p>Reference Number: 11273307</p> <p>Control Number: 09-JO-221</p> <p>Bid Notice Title: 1 lot Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works for the Proposed Upsizing of the Existing 1 Ø Supply Line along Purok 5, Bakakeng Norte / Sur</p> <p>Approved Budget: Php810,888.71</p> <p>Procurement Mode: Public Bidding</p> <p>Classification: Civil Works</p> <p>Category: Construction Projects</p> <p>Applicable Procurement Rules: Implementing Rules and Regulations</p> <p>Funding Source: Government of the Philippines (GOP)</p> <p>Funding Instrument: Corporate Budget for the Contract Approved by the Board</p> <p>Location: Benguet</p> <p>Contract Duration:</p> <p>Contact Person: Ma. Luisa Tenedero</p> <p>Created By: Ma. Luisa Tenedero</p>	<p align="center">BAGUIO WATER DISTRICT - BAGUIO CITY</p> <p align="center">BWD Compound, Utility Road Baguio City Baguio City Benguet, CAR, Philippines</p> <p align="center">1 lot Earthwork and Removal of Actual Structures /</p> <p>Awardee : LAB GENERAL ENGINEERING</p> <p>Address : Sinto, Bauko Mountain Province, CAR, Philippines</p> <p>Contact Person : Lito Aglamas Banito</p> <p>Designation : Proprietor</p> <table border="1"> <thead> <tr> <th data-bbox="378 548 410 590">#</th><th data-bbox="410 548 1036 590">Product/Service/Project Name</th><th data-bbox="1036 548 1247 590">Budget</th></tr> </thead> <tbody> <tr> <td align="center" data-bbox="378 590 410 743">1</td><td data-bbox="410 590 1036 743">1 lot Earthwork and Removal of Actual Structures /, 1 lot Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works for the Proposed Upsizing of the Existing 1 Ø Supply Line along Purok 5, Bakakeng Norte / Sur (Installation of 2 Ø x 230M PVC Distribution Line, 72000000, 1, Lot</td><td align="center" data-bbox="1036 590 1247 743">Php810,888.71</td></tr> </tbody> </table> <p>Reason for Award : LCRB BAC Reso No. 171-2024 (P)</p>	#	Product/Service/Project Name	Budget	1	1 lot Earthwork and Removal of Actual Structures /, 1 lot Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works for the Proposed Upsizing of the Existing 1 Ø Supply Line along Purok 5, Bakakeng Norte / Sur (Installation of 2 Ø x 230M PVC Distribution Line, 72000000, 1, Lot	Php810,888.71	<p>Award Type: Award Notice</p> <p>Contract Amount: Php802,760.37</p> <p>Award Date: 27-Dec-2024</p> <p>Publish Date: 14-Jan-2025</p> <p>Date Last Updated: 14-Jan-2025</p> <p>Contract Number: 2673</p> <p>Proceed Date: 14-Jan-2025</p> <p>Contract Effectivity Date: 14-Jan-2025</p> <p>Contract End Date: 01-Mar-2025</p> <p>Created By: Ma. Luisa C Tenedero</p> <p>Date Created: 14-Jan-2025</p> <p>Approver:</p> <p>View Documents: 4</p>
#	Product/Service/Project Name	Budget						
1	1 lot Earthwork and Removal of Actual Structures /, 1 lot Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works for the Proposed Upsizing of the Existing 1 Ø Supply Line along Purok 5, Bakakeng Norte / Sur (Installation of 2 Ø x 230M PVC Distribution Line, 72000000, 1, Lot	Php810,888.71						



NOTICE OF AWARD

16 December 2024

MR. LITO A. BANITO
General Manager
LAB GENERAL ENGINEERING
Sinto, Bauko,
Mountain Province

Dear **Mr. Banito:**

We would like to inform you that the contract for the project: “*One (1) Lot Earthwork and Removal of Actual Structures/Obstruction and Surface Restoration and Paving Works – for the proposed Upsizing of the Existing 1”Ø Supply Line along Purok 5, Bakakeng Norte/Sur, Baguio City (Installation of 2” Ø x 230M PVC Distribution Line and 3” Ø x 30M PVC Pipeline along Bakakeng Sur Road)*” is hereby awarded to **LAB GENERAL ENGINEERING** for having submitted the lone calculated and responsive bid in the amount of **EIGHT HUNDRED TWO THOUSAND SEVEN HUNDRED SIXTY PESOS AND THIRTY-SEVEN CENTAVOS (PHP802,760.37)**.

Pursuant to Section 39 of Republic Act No. (RA) 9184 and its 2016 revised Implementing Rules and Regulations (IRR), you are hereby required to submit a performance security not later than the signing of the Contract in any form stated hereunder:

FORM OF PERFORMANCE SECURITY	AMOUNT
1. Cash or cashier’s/ manager’s check issued by a Universal or Commercial Bank.	10%
2. Bank draft/ guarantee or irrevocable letter of credit issued by a Universal or Commercial Bank: Provided however, that it shall be confirmed or authenticated by a Universal or Commercial Bank if issued by a foreign bank.	10%
3. Surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security.	30%

**The amount of performance security shall not be less than the percentage of the total contract price.*

Failure to submit a Performance Security shall constitute sufficient ground for the cancellation of this award, forfeiture of your bid security, and imposition of appropriate sanctions under RA 9184 and its 2016 IRR.

Thank you.

Very truly yours,

signed
ENGR. SALVADOR M. ROYECA
General Manager

Conforme:

signed
MR. LITO A. BANITO
Date of receipt: DEC 27 2024