



Award Notice Abstract (Ref No.: 5339435)

Status: Updated

| <p>Reference Number: 11378615</p> <p>Control Number: 10-JO-225</p> <p>Bid Notice Title: 1 lot Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works For the Proposed Upsizing of the Existing 2 Ø Distribution Line along Purok 15, Agro, Irisan, B</p> <p>Approved Budget: Php820,533.04</p> <p>Procurement Mode: Public Bidding</p> <p>Classification: Civil Works</p> <p>Category: Construction Projects</p> <p>Applicable Procurement Rules: Implementing Rules and Regulations</p> <p>Funding Source: Government of the Philippines (GOP)</p> <p>Funding Instrument: Corporate Budget for the Contract Approved by the Board</p> <p>Location: Benguet</p> <p>Contract Duration:</p> <p>Contact Person: Ma. Luisa Tenedero</p> <p>Created By: Ma. Luisa Tenedero</p> | <p align="center">BAGUIO WATER DISTRICT - BAGUIO CITY</p> <p align="center">BWD Compound, Utility Road Baguio City Baguio City Benguet, CAR, Philippines</p> <p align="center">1 lot Earthwork and Removal of Actual Structures /</p> <p>Awardee : EZRAH CONSTRUCTION SERVICES</p> <p>Contact Person : Renato Bungubong Julian</p> <p>Address : 39 purok 17 irisan Baguio City Benguet, CAR, Philippines</p> <p>Designation : owner</p> <table border="1"> <thead> <tr> <th data-bbox="378 541 410 590">#</th><th data-bbox="410 541 1032 590">Product/Service/Project Name</th><th data-bbox="1032 541 1242 590">Budget</th></tr> </thead> <tbody> <tr> <td align="center" data-bbox="378 590 410 741">1</td><td data-bbox="410 590 1032 741">1 lot Earthwork and Removal of Actual Structures /, 1 lot Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works For the Proposed Upsizing of the Existing 2 Ø Distribution Line along Purok 15, Agro, Irisan, Baguio City (Installation of 4 Ø x 170M PVC Mainli, 72000000, 1, Lot</td><td align="center" data-bbox="1032 590 1242 741">Php820,533.04</td></tr> </tbody> </table> <p>Reason for Award : LCRB</p> | # | Product/Service/Project Name | Budget | 1 | 1 lot Earthwork and Removal of Actual Structures /, 1 lot Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works For the Proposed Upsizing of the Existing 2 Ø Distribution Line along Purok 15, Agro, Irisan, Baguio City (Installation of 4 Ø x 170M PVC Mainli, 72000000, 1, Lot | Php820,533.04 | <p>Award Type: Award Notice</p> <p>Contract Amount: Php818,991.56</p> <p>Award Date: 14-Jan-2025</p> <p>Publish Date: 31-Jan-2025</p> <p>Date Last Updated: 31-Jan-2025</p> <p>Contract Number: 2679</p> <p>Proceed Date: 15-Jan-2025</p> <p>Contract Effectivity Date: 03-Feb-2025</p> <p>Contract End Date: 22-Mar-2025</p> <p>Created By: Ma. Luisa C Tenedero</p> <p>Date Created: 31-Jan-2025</p> <p>Approver:</p> <p>View Documents: 4</p> |
|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------|------------------------------|--------|---|------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|---------------|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|
| # | Product/Service/Project Name | Budget | | | | | | |
| 1 | 1 lot Earthwork and Removal of Actual Structures /, 1 lot Earthwork and Removal of Actual Structures / Obstruction & Surface Restoration and Paving Works For the Proposed Upsizing of the Existing 2 Ø Distribution Line along Purok 15, Agro, Irisan, Baguio City (Installation of 4 Ø x 170M PVC Mainli, 72000000, 1, Lot | Php820,533.04 | | | | | | |



BAGUIO WATER DISTRICT

“Serving Mankind is Serving God”



NOTICE OF AWARD

06 January 2025

MR. RENATO B. JULIAN
Authorized Managing Officer
EZRAH CONSTRUCTION SERVICES
No. 39 Purok 17, Irisan,
Baguio City

Dear **Mr. Julian**:

We would like to inform you that the contract for the project: “*One (1) Lot Earthwork and Removal of Actual Structures/Obstruction and Surface Restoration and Paving Works – for the proposed Upsizing of the Existing 2”Ø Distribution Line along Purok 15, Agro, Irisan, Baguio City (Installation of 4”Ø x 170M PVC Mainline)*” is hereby awarded to **EZRAH CONSTRUCTION SERVICES** for having submitted the lone calculated and responsive bid in the amount of **EIGHT HUNDRED EIGHTEEN THOUSAND NINE HUNDRED NINETY-ONE PESOS AND FIFTY-SIX CENTAVOS (PHP818,991.56)**.

Pursuant to Section 39 of Republic Act No. (RA) 9184 and its 2016 revised Implementing Rules and Regulations (IRR), you are hereby required to submit a performance security not later than the signing of the Contract in any form stated hereunder:

| FORM OF PERFORMANCE SECURITY | AMOUNT |
|---------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------------|--------|
| 1. Cash or cashier’s/ manager’s check issued by a Universal or Commercial Bank. | 10% |
| 2. Bank draft/ guarantee or irrevocable letter of credit issued by a Universal or Commercial Bank: Provided however, that it shall be confirmed or authenticated by a Universal or Commercial Bank if issued by a foreign bank. | 10% |
| 3. Surety bond callable upon demand issued by a surety or insurance company duly certified by the Insurance Commission as authorized to issue such security. | 30% |

**The amount of performance security shall not be less than the percentage of the total contract price.*

Failure to submit a Performance Security shall constitute sufficient ground for the cancellation of this award, forfeiture of your bid security, and imposition of appropriate sanctions under RA 9184 and its 2016 IRR.

Thank you.

Very truly yours,

signed
ENGR. SALVADOR M. ROYECA
General Manager

Conforme:

signed
MR. RENATO B. JULIAN
Date of receipt: *Jan 14, 2025*