



BAGUIO WATER DISTRICT

BWD Compound, Utility Road, Baguio City 2600

PURCHASE ORDER (P.O)

Document No. ADM-PUR-F006

Revision Date October 29, 2019

Revision No. 02

Nº 036592

Supplier / Contractor Contact Number	: FANM ENTERPRISES, INC. (02) 8932-4361		Purchase Order No. Date		36592 March 20, 2025
Address / TIN	Batasan Hills, Quezon City		PR No. / Abstract No.	:	03-243P
Gentlemen / Madam,					
Please furnish this Office	e the following articles subject to the terr	ms and conditions	contained herein.		
Place of Delivery : P		Purchase Order (PO) Valid Until: 30 0/	575 .	
	OB BWD Warehouse	Warranty: Six	Months One Year [Others (plea	se specify)
	eliver at Site:				
Date of Delivery :	Working Days	1% Retention			
	Calendar Days upon receipt of PO		Bond Required (5% if in che		ty bond)
8-1	to weks.		sting / inspection prior to	payment	
Delivery Term : F	ull Partial Delivery allowed	Payment Term: [COD 🔀 30 Days	Others (plea	se specify)
Quantity Unit	Description / Sp	ecifications		Unit Cost	Amount
	2" Air Release Valve			27,527.00 ₱	137,635.00
5 pcs	Brand: "Dorot"				137,033.00
	x-x-x-x-x-x-x-x	(-x-x-x			
	(Please refer to the attached sheet for		ed specifications)		
	(Fieuse Feier to the attached sheet it	or complete detail	a specifications,		
				-	
				hald shrink high below.	¥
				. FI	
			0 2 A		
			U 2 A	DD con	
			- 71	7 2025	
Usage / Requisitione	r: For replenishment of fast moving materials	to be used by R & M			
Dranama hu	Checked by:	Audited by:	Recommending Approval:	Approve	d by:
. 1					
signed	MAR 2 0 2024 igned	signed	signed		rigned
PAULTRAJANO	ATTY. CHANELL DOLOR DE GUZMAN-BITAO	LUZVIIVIIN & KAINA		EDERO /EMGR.	SAL ADOR M. ROYEC
OIC Purchasing Supervisor	Admin, Division Manager	Internal Auditor	A Com./Fir		General Manager
	PARTIEL DISTRICTOR	arcornal radicol		V	
Conforme:					8/10/25
			and the second s		
Signat	ure over Printed Name C. Cappillo.	Date			
Funds Available:		Acct.:		_	
119	nea		Operating / Maintenance Exp	pense	
JEL YN Z	LICAYO		CAPEX		
Finance	Manager		Other Payables		



BAGUIO WATER DISTRICT BWD Compound, Utility Road, Baguio City 2600

Document No. ADM-PUR-F006 Revision Date February 15, 2020 Revision No. 00

PURCHASE ORDER (P.O)

Supplier/Contractor:FANM ENTERPRISESPurchase Order No.:36592Contact Number:02-8932-4361Date:March 20, 2025Address / TIN:Batasan Hills, Quezon CityPR No./Abstract No.:03-243P

T		. Batasan Ams, Quezon City	PR No./Abstract No.	: 03	-243P
Qty	Unit	Descri		Unit Cost	Amount
5	pcs	2" Air Release Valve, Brand: "Dorot"			137,635.0
		COMBINATION AIR VALVES SPECIFICATIONS:			157,055.0
		Technical Specifications:			
		- The valve shall consist of two floats	(the bottom and the upper float)		
		the bottom float drops and allowing t	he trapped air to be vented		
		through the small nozzle at the center	r of the top float.		
		- The float shall have a float guide on	two sides.		
		- The valve shall be made of Cast Iron/ Ductile Iron with Glass Reinforced			
		Plastic (GRP) inner body.			
		- Float body shall be made of Polypropylene and it should be cylindrical/			
		trapezoid in design.			
		IR Davis Specification of 200 c			
		I.B Parts Specification of 2"Ø Comb			
		Description	Materials		
		Bonnet	PA6+30GF,		
		Cover	D.I. , 、		
		Flange Base	D.I \		
		Elbow	Polypropylene		
		Float	Foam PP		
		Slider	PA6+30GF - \		
		Seal	EPDM,		
		Spacer	POM.	The same	Printed transfer and constitutions of
		Auto Seal	EPDM .		
		Flat Seal	EPDM .		LEL
		O-ring Q	Nitrilic Rubber	1 2 100	
		ID Plate	Aluminum ->	0 2 APR	2025
		Screw Hex	SST ·		
		Washer	SST •		
		Dimensions and Weight	2" Ø		
		Height (H)	259.50 mm -		
		Width (W)	214 mm		
		Thread (D)	2" (BSP / NPT)		
		Nozzle Area (A)	12.85 mm2		
		Total Width (L)	reference		
		Drainage Diameter (E)	1 ½" BSP .		
		Kinetic Nizzle Area (K)	908 mm .		
		Flange	ISO 6/25 / ANSI 1 50 .		
		Weight	9 kgs.		

Total: ₱137,635.00

Usage: For replenishment of fast-moving materials to be used by R & M 、

Prepared by:

Checked by:

Audited by:

Recommending

Approval:

Approved by:

signed_{/20}
P.A/Trajano
OIC-SMPO

MAR 2 0 21

tty. C.D. De Guzifian-Bitao Administrative Div. Manager

Internal Auditor

signed

Atty. M.L. CHenedero

AGM Adm./Com./Fin./ICT

Engr. Salvadór M. Royeca General Manager



BAGUIO WATER DISTRICT **Bids and Awards Committee** (In-house)

Document Code: BAC IH

Document No. BAC_IH_F002

Effective Date: 16 March 2020

Revision No. 00

BIDS AND AWARDS COMMITTEE RESOLUTION NO. 020-2025

RESOLUTION

Request for Quotation (RQ) No. 12-243P Air Release Valve

PURCHASING'S COPY Emailed: 14 March 2025

WHEREAS, the Baguio Water District-Bids and Awards Committee (BWD-BAC), in accordance with the provisions of Republic Act (RA) No. 9184 and its Revised Implementing Rules and Regulations (IRR), conducted the bidding for the procurement of the following, all with required specifications under RQ No. 12-243P dated 06 December 2024, under a two-envelope system of bidding but not to be awarded on a one (1) lot basis, and with the respective approved budget costs (ABCs) of:

ITEM	QUANTITY	DESCRIPTION	ABC (per piece)	
1	10 pieces	1" Air Release Valve	Php14,272.00	
2	10 pieces	2" Air Release Valve	Php27,527.00	

WHEREAS, pursuant to BAC Resolution Numbered 015-2025, the Head of the Procuring Entity (HoPE) approved the recommendation of the BWD-BAC to award the aforementioned items to FANM ENTERPRISES, INC. (FANM) for being the lone calculated responsive bidder. (A copy of the said Resolution is hereto attached as Annex "A");

WHEREAS, the end-users requested however, the deferment of the procurement of ten (10) pieces 1" Air Release Valve and five (5) pieces 2" Air Release Valve, which was approved by the HoPE;

NOW THEREFORE, on motion duly seconded, be it

RESOLVED, as it is hereby resolved, to defer the procurement of *ten* (10) pieces 1" Air Release Valve and five (5) pieces 2" Air Release Valve until further notice, as approved by the HoPE.

UNANIMOUSLY APPROVED (06 March 2025)

Signed Geovani L. Piza Engr. Jake D. Bawing Vice-Chairperson Member

Signed Joana D. Carame Member

Signed Engr. Janel J. Balangcod Member

Signed Engr. Dominic T. Agusdan Member

Signed Atty. Chelsea S. De la Rosa Member

Atty. Ma. Luisa C. Tenedero Chairperson

Attested by:

Signed Apple Jane P. Aviles Secretariat

Sharlene M. Durante Secretariat

Approved by:

Signed Engr. Salvador M. Royeca General Manager